
N O T I C E

NO HAND CARRIED BIDS!
  NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to

screen mail being delivered to the U.S. Capitol Complex of buildings

preclude the use of U.S. Postal Service by offerors to deliver their

proposals submitted in response to this solicitation.  In addition, because all

packages must be screened for security purposes at a central location prior

to their delivery, the Architect of the Capitol cannot accept packages

containing offers handcarried directly to the Bid Room address within the

Ford House Office Building, as specified elsewhere in this solicitation, or

at any other location in the U.S. Capitol Complex of buildings.

Due to these unusual circumstances the Procurement Division for the

Architect of the Capitol will only accept offers/proposals via UPS or

FEDEX.  See provision AOC52.215-1 Instructions to Offerors located in

Section L for solicitations for services/supplies or the Solicitation

Conditions for solicitations for construction. All handcarried

offers/proposals will be rejected.  Any attempt to handcarry an

offer/proposal to any location in the U.S. Capitol Complex of buildings will

be refused.  Offerors are advised when sending proposals via FEDEX or

UPS not to use same day delivery.  FEDEX/UPS often subcontract out the

delivery for same-day service.   It is necessary for delivery personnel to

arrive in a FEDEX/UPS truck and be in a uniform recognized as

FEDEX/UPS.  Offerors are encouraged to determine who will be making

the delivery when making arrangements with FEDEX/UPS.    

Fax your request for Maps to Attn: Mrs Shola Matthews-Aroloye @ Fax

No. 866-221-4163.



NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will  have to register with the Central Contractor
Registration (CCR) database.  This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government.  Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered.  Vendors can register on line at
http://www.ccr.gov.  This internet site contains all pertinent
information for registration as well as provides contact points for help
when registering.  



RFP No. 060100 

 

 

PROVIDE & INSTALL  RESIDENTIAL
NFPA 13R SPRINKLER SYSTEM FOR
THE U.S.  BOTANIC GARDEN
ADMINISTRATIVE BUILDING ,
WASHINGTON,  D.C.

                        

April 18, 2006
                           

 

Architect of the Capitol
United States Capitol
Washington, D.C. - 20515

                           

PROJECT MANUAL

Table of Contents

VOLU ME I - BUSINESS

Solicitation, Offer, Award Form

The Schedule

General Conditions

Supplementary Conditions

Representations and Certifications

Solicitation Conditions

VOLUME II - TECHNICAL

List of Drawings

Specifications

ATTACHM ENTS



                                                                                                                                                       

RFP No.  060100 

VOLUME I

BUSINESS



SOLICITATION, OFFER,
AND AWARD 

(Construction, Alteration, or Repair)
January 2004

1. SO LICITATION NO .

RFP  NO.  060100

2. TY PE O F SO LICITATION

_____   SEALED BID (IFB)

  XX     NE GO TIATED (RFP)

3 . DATE  ISSUED

       18 APR IL 2006   

PAGE  OF PAGES

               

     1                 2

IMPORTANT - The “offer” section on page 2 of 2 must be fully completed by offeror.

4 . CONTRACT NO. 5 . REQUISITION NO.

          BG060169

6 . PROJECT NO.

      BG06001

7.  ISSUED BY CODE                           

                       AR CH ITEC T O F TH E C APIT OL

                       United States Capitol

                       Washington, D.C.  20515

8 . ADDRESS OFFER TO (NOT E - All  hand carried bids will be rejected)

     Architect of the Capitol

     Procurement Division

     Ford House Office Building

     Attn: Mrs  Sho la Ma tthews-Aroloye

     Room H2-263 Bid Room

     Second and “D” Streets, S .W.

     Washington, DC 20515

9 . FO R IN FO RM ATION  CALL: A . N AM E

    S HO LA  M ATTHEWS-AROLOYE

B. TE LEP HO NE  NO . (Include area code) (NO COLLECT CALLS )

     (202) 226-0641

SOLIC ITAT I ON

NOT E: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder”.

SUBJECT: PROV IDE & INSTALL RESIDENTIAL NFPA  1 3R   S P RI N K LE R  S YS T E M  F O R  TH E  U .S . B O TANIC GARDEN ADMIN. BUILDING, WA S H IN G TON,  D .C.

10. THE GOVERNM ENT REQU IRES PERFORMAN CE OF THE W ORK D ESCRIBED IN THESE DOC UM ENTS (Title, identifyin g no ., date):

    1. A SITE VISIT AND PRE-BID CONFERENCE WILL BE HELD ON THURSDAY,  APRIL 27, 2006 @
10:30 A. M. LOCAL TIME.  SEE THE ARTICLE ENTITLED “VISIT TO THE SITE OF THE WORK
- CONSTRUCTION” OF THE SOLICITATION CONDITIONS FOR DETAILS.   

    2. Davis Bacon Wage Determination DC030003, Modification No. 34, dated 25 Nov 05 applies.

    3.      The Offeror’s attention is directed to the “SUPPLEMENTARY CONDITIONS”, 2.  SUBMITTALS,
which will be strictly enforced.

11 . The  CONTRACTOR  shall complete performance w ithin 60 calendar days  afte r N otic e o f Award.

12 .The  CONTRACTOR m ust fu rnish  any  req uired p erfo rma nce , pa yme nt bond s and in suranc e:   XX  YE S __N O.  If YE S,  within  10 calendar days after award.

13. A DD ITIO NA L SO LICITATION REQU IREMENTS:

A. Sealed offers in original and   1   copy to pe rform the work req uired are due at the place sp ecified in Item 8 by 1:00  p.m  local time M AY  09, 2006 .  If this is a sealed bid solicitation,

offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers

are due.

B.  An offer guarantee   XX      is,         is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D .  Offers providing less than    60    Calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.



PAGE  OF PAGES

      2               2

OFFER (Must be fully completed by offeror)

14 .  NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

DUN S NO . __________________       TIN                                                                

1 5.   TE LE PH O N E &  FAC SIM ILE N OS .  (Include area codes)

16.  REMITTANCE AD DRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified in the Schedule  in strict accordance with the terms of this solicitation, if this offer is accepted by the

Government in writing within 60 calendar days after the date offers are d ue. 

18.  The Offeror agrees to furnish any required performance, payment bonds and insurance.

19.  ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A.   NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

(Type o r prin t)

20B.   SIGNATURE 20C.   OFFER DATE

AWARD (To be completed by Government)

21 .  ITEMS ACCEPTED:

22 .  AMOUNT 23.  A CC OU NT ING  AN D A PPR OP RIATION

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM              27            

(In Triplicate)

25.  A UT HO RIT Y FO R N EG OT IATION , IF APPLICABLE

26.  ADMINISTERED BY:                                                     CODE                                    

See Block 8

27.  PAYMENT W ILL BE MADE BY:

       AR CH ITEC T O F TH E C APIT OL

       Ford House Office Building

       Accoun ting Office, Room H2-205

       Washington, D.C.  20024

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

            28.  N EG OT IATED AGR EEMEN T (Contractor is requ ired to sign this document and

return            cop ies to iss uing o ffice.)  Co ntra cto r ag ree s to  furnis h an d d elive r all  items or

perform  all w ork , req uisitio ns id ent ified o n this  form and any continuation sheets for the

consideration stated in the contr act.  The rights and obligations of the parties to this contract

sha ll be governed by (a) this contract award, (b) the solicitation, and ©) the clauses,

requirements, certifications, and spec ifications or incorporated by referenc e in or attached to this

contrac t.  

            29.  AWARD (Con tracto r is no t requ ired to sign this  docu me nt.)  Your offer o n this

solicitation, is hereby accepted as to  the items listed .  This aw ard co nsumm ates the  contrac t,

which cons ists of (a) the government solicitation and your offer, and (b) this contract award.

No  further contra ctual do cume nt is neces sary.

30A.   NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN

(Type o r prin t)

31A.   NAME OF CONTRACTING OFFICER (Type o r prin t)

30B.   SIGNATURE 30C.   DATE 31B.  UNITED STATES OF AMERICA

BY:

31C .  AWARD DATE
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THE SCHEDULE

SUPPLIES OR SERVICES AND PRICES/COSTS
FOR CONSTRUCTION

The Contractor shall furnish all supplies, equipment, personnel and services necessary for the
installation of NFPA 13R automatic sprinkler system. Seven options are included in this project for
installation of automatic sprinkler system for the U.S. Botanic Garden Administrative Building,
Washington, D.C.  (see the SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required
by the Architect of the Capitol.

1. SCHEDULE OF ITEMS

ITEM DESCRIPTION QTY. U/M           PRICE           

BASE WORK: 001 JOB $                                
001 Supply & Instal of a new NFPA 

13R Automatic Sprinkler System 
& Modification of existing Water
to Comply with Requirements of 
Backflow prevention.

 

OPTIONS:     
002 Option No. 1: 1 JOB $                                 
 Asbestos abatement in Accordance 

With Project Specification

003 Option No. 2: 1 JOB $                                 
Third Shift Work (Monday-
Thursday, 4 pm to 12 am)

004 Option No. 3: 1 JOB $                                 
Painting of Sprinkler Pipe
(Paint all exposed piping white)

005 Option No. 4: 1 JOB $                                 
Modification of all existing 

 Incoming water supply. 
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006 Option No. 5: 1 JOB $                                 
Replace the three existing 

    Tow inch water control valves.

007 Option No. 6: 1 JOB $                                 
Replace existing two-inch 

               Rockwell International
Water Meter.

008 Option No. 7: 1 JOB $                                 
Provide & Install Fire Alarm to
Monitor all Valves on the Sprinkler
System Water Supply & Sprinkler 
System Waterflow Switch

LUMP-SUM PRICE FOR ITEM NOS. 001,
through 008 $_____________________

A Site Visit Is Strongly Recommended for Field Verification of Measurements. (see  Article 3
entitled “Visit to the Site of the Work” in the Solicitation Conditions.)

2. EXERCISE OF OPTIONS

(a) Item Nos. 002 through 008 will be evaluated in accordance the article entitled, “Evaluation
of Options” in the Solicitation Conditions.  The Government may exercise the options no later than
July 30, 2006.

(b) All work is required to be completed within the completion date(s) specified in the article
entitled “CONTRACT TIME” in the SUPPLEMENTARY CONDITIONS.  In addition the exercise
of these options may require a change to the Contractor’s Schedule.

(c) Options will be awarded according to funds availability.

END OF SCHEDULE
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GENERAL CONDITIONS
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GENERAL CONDITIONS

AOC52.202-2 DEFINITIONS - CONSTRUCTION (JUN 2004)

(a) The term “Government” means the United States of America, represented by the Architect of the Capitol,
who is the Contracting Officer.

(b) The term “head of the agency” means the Committee, Commission, or other authority of the Legislative
Branch of the Government having final jurisdiction or supervision over the work involved.  The “other
authority” as used in this paragraph includes the Architect of the Capitol in cases in which he has final
jurisdiction or supervision over the work involved.

(c) The term “Architect” as used in the contract documents shall mean the Architect of the Capitol.

(d) The term “Contracting Officer” as used in the contract documents means the Architect of the Capitol or
his duly authorized representative.

(e) The term “his duly authorized representative” means any person or persons or board authorized to act for
the head of the agency within the scope of their authority.

(f) The term “Contractor” means the individual, partnership or corporation entering into a contract with the
Government to perform the work specified.

(g) The term “Subcontractor”, as used in this part, means any supplier, distributor, vendor, or firm that
furnishes supplies or services to or for a prime contractor or other subcontractor.  There is no privity of
contract between the Government and the Subcontractors. 

(h) The term “Project Director” means the individual designated by the Architect to monitor the progress of
work from a technical standpoint.  The duties and responsibilities of the Project Director shall include
supervision of scheduling, receipt and verification of Contractor’s payrolls in accordance with the Davis
Bacon Act, coordination between Divisions, concerning resolution and/or avoidance of potential problems
and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications, supplemental
agreements and change orders to the Contractor.

(i) The term “contract documents” includes, collectively, the Project Manual, the contract drawings and the
addenda and modifications thereto, if any.

(j) The term “work” includes, but is not limited to, materials, labor, and manufacture and fabrication of
components.

(k) The term “specifications” means the portion of the Contract Documents that consist of the written
requirements for materials, equipment, construction systems, standards and workmanship for the Work, and
performance of related services.
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(l) The term “drawings” means the graphic and pictorial portions of the Contract Documents, wherever
located and whenever issued, that show the design, location and dimensions of the Work, and generally
includes plans, elevations, sections, details, schedules and diagrams.

(m) Wherever in the specifications or upon the drawings the word “directed,” “required,” “ordered,”
“designated,” “prescribed,” or words of like import are used, it shall be understood that the “direction,”
“requirement,” “order,” “designation,” or “prescription,” of the Contracting Officer is intended and similarly
the words “approved,” “acceptable,” “satisfactory,” or words of like import shall mean “approved by” or
“acceptable to,” or “satisfactory to” the Contracting Officer, unless otherwise expressly stated.

(n) Where “as shown,” “as indicated,” “as detailed,” or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless stated otherwise.
The word “provided” as used herein shall be understood to mean “provide complete in place,” that is
“furnished and installed.”

(End of clause)

AOC52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (JUN 2004)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the Legislative
Branch entities, including the Architect of the Capitol, from advertising practices that feature the Capitol and
Capitol Complex in a manner in which conveys, or is reasonably calculated to convey, a false impression of
sponsorship, approval or endorsement of any product or service by the Congress, the Government of the
United States, or any Department, Agency or instrumentality thereof.  

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of
the Capitol, are discouraged from capitalizing on their contractual relationships with such entities and shall
not engage in advertising practices  which convey, or are reasonably calculated to convey, a false impression
of sponsorship, approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof.  This includes utilizing, in conjunction
with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol
Complex, or any part of the United States Capitol Grounds in their advertising or promotional materials;
and/or publishing or disseminating the aforementioned advertising or promotional materials.
(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed
advertising or promotional copy connected in any manner with this contract and/or the Capitol, other Capitol
Complex Buildings, or the United States Capitol Grounds to the Contracting Officer for approval prior to
publication.

(End of clause)

AOC52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC (JUN 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this
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contract, the contractor shall notify the Architect of the Capitol, Procurement Division.  The contractor shall
cooperate with the Procurement Division in compiling or collecting information or data if the Architect of the
Capitol determines the information or data to be releasable.

(b) “General public”,  for purposes of this clause, are those groups or individuals who are not authorized by
law or regulation to have access.
   
(c) This clause is not intended to prevent the contractor from providing contract information or data which
the contractor is required to provide in order to conduct its business, such as insurance, banking,
subcontracting. 

(d) The contractor is permitted to request that proprietary information or data not be released if such release
would harm or impair the contractor in conducting its normal business.  Such request must be documented
with clear and specific grounds for that claim. 

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed
or copied doubled-sided on recycled paper and meet minimum content standards when not using electronic
commerce methods to submit information or data to the Government.

(End of clause)

AOC52.211-3 DEFICIENCIES IN CONTRACT DOCUMENTS (JUN 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions,
discrepancies, conflicts or ambiguities in the contract documents before proceeding with any work affected
by such factors.  Failure to do so will be at the risk of the Contractor.

(End of clause)

AOC52.211-6 NOTICE TO PROCEED (JUN 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the
Contracting Officer of the bonds and insurance.  Unless specifically authorized in writing, any steps taken in
connection with the performance of, or the preparation to perform, the contract, prior to issuance of the notice
to proceed, will be the responsibility of and at the risk of the Contractor, and without any cost whatsoever to
the Government.

(End of clause)
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AOC52.215-10 EXAMINATION OF RECORDS (JUN 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until
the expiration of 3 years after final payment under this contract, have access to and the right to examine any
books, accounting procedures and practices documents, papers,  records and other data regardless of whether
such items are in written form, in the form of computer data or in any other form and other supporting
evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that
subcontractor agrees that the Architect of the Capitol or any authorized representatives shall, until the
expiration of 3 years after final payment under the subcontract, have access to and the right to examine books,
documents, papers, records other data regardless of whether such items are in written form, in the form of
computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder. 

(c) The term “subcontract” as used in this clause excludes purchase orders not exceeding $10,000.

(End of clause)

AOC52.215-11 AUDITS (JUN 2004)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the
Contractor, within such reasonable time as the Contracting Officer may direct, shall submit complete and
accurate cost and pricing data in support of any claim asserted under such provisions.

(b) With the submission of cost and pricing data the Contractor shall supply the following certification by
a duly authorized corporate officer, partner, or owner, as applicable:

"This is to certify that, to the best of my knowledge and belief, the cost and pricing data herewith
submitted to the Contracting Officer in support of a price adjustment under Supplement/Claim No. for
________________________________________ (identify by description) are accurate and complete and
they are current as of __________________ (date).
Date of Execution _________________________________________________ 
Firm ____________________________________________________________
Signature_________________________________________________________ 
Title_____________________________________________________________"

(c) The Contracting Officer in accordance with the FAR clause “Audit and Records - Negotiation”, 52.215-2,
has the right to examine all books, records, documents and other data of the Contractor or subcontractor in
order to evaluate the accuracy, completeness, and currency of cost or pricing data thus submitted.  The
Contractor shall insert an appropriate provision in all subcontracts for the purpose of making the requirements
of this paragraph applicable thereto.
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(End of clause)

AOC52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and
contracts for supplies and services for the Government be placed with all types of small business concerns
as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small
business concerns that the Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

AOC52.222-1 OVERTIME WORK - CONSTRUCTION (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday,
Sundays or holidays and, for work performed in the District of Columbia, Presidential Inauguration Day,
unless such work is ordered in writing by the Contracting Officer and payment therefore is authorized in the
written order, and provided such work is not otherwise required to be performed under terms of the contract.

(End of clause)

AOC52.222-3 CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any
person undergoing sentence of imprisonment except as provided by Public Law 89-176, approved September
10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-7 WORKMEN'S COMPENSATION LAWS (JUN 2004)

The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation
Laws of the District of Columbia.
(End of clause)

FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
(JAN 1997) ALTERNATE I (JULY 1995)

(a) “Hazardous material” as used in this clause, includes any material defined as hazardous under the latest
version of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in Paragraph (a) of this clause, to be delivered
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under this contract.  The hazardous material shall be properly identified and include any applicable
identification number, such as National Stock Number or Special Item Number.  This information shall also
be included on the Material Safety Data Sheet submitted under this contract.

Material Identification No. 
(If none, insert “None”)

_________________________ ____________________________

_________________________ ____________________________

_________________________ ____________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that
any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award a “Material
Safety Data Sheet”, meeting the requirement of 29 CFR 1910.1200(g) and the latest version of Federal
Standard No. 313, for all hazardous material identified in Paragraph (b) of this clause. Data shall be submitted
in accordance with Federal Standard No. 313, whether or not the apparently successful offeror is the actual
manufacturer of these items.  Failure to submit the Material Safety Data Sheet prior to award may result in
the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the items(s) or a revision to Federal Standard No.
313, which renders incomplete or inaccurate the data submitted under Paragraph (d) of this clause, the
Contractor shall promptly notify the Contracting Officer and resubmit the data. 

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor
personnel or property. 

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal,
State and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in
connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to hazardous material are as
follows:

(1) To use, duplicate and disclose any data to which this clause is applicable.  The purposes of this
right are to–

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
packaging, transporting, or disposing of hazardous materials;
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(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate and disclose the data for the Government for these purposes.

(2) To use, duplicate and disclose data furnished under this clause, in accordance with subparagraph
(h)(1) of this clause, in precedence over any other clause of this contract providing for rights in data. 

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(i) Except as provided in Paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of
Material Safety Data Sheets (MSDS’s), meeting the requirements of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous materials identified in Paragraph.(b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS’s with the
packing list or other suitable shipping document which accompanies each shipment.  Alternatively, the
Contractor is permitted to transmit MSDS’s to consignees in advance of receipt of shipments by consignees,
if authorized in writing by the Contracting Officer. 

(2) For items shipped to consignees identified by mailing address as agency depots, distribution
centers or customer supply centers, the Contractor shall provide one copy of the MSDS’ in or on each
shipping container.  If affixed to the outside of each container, the MSDS’s must be placed in a weather
resistant envelope.  

(End of clause)

AOC52.223-1 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA -
SUPPLEMENT  (JUN 2004)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of
Material Safety Data Sheets (MSDS’s), meeting the requirements of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous materials identified in paragraph (c) of this clause.

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS’s with the packing list
or other suitable shipping document which accompanies each shipment.  Alternatively, the Contractor is
permitted to transmit MSDS’s to consignees in advance of receipt of shipments by consignees, if authorized
in writing by the Contracting Officer. 

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or
customer supply centers, the Contractor shall provide one copy of the MSDS’ in or on each shipping
container.  If affixed to the outside of each container, the MSDS’s must be placed in a weather resistant
envelope.  
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(End of clause)

AOC52.223-3 SECURITY MARKINGS (JUN 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies
thereof shall be considered at a minimum to be sensitive but unclassified (SBU).  The following statement
shall be imprinted on each page of drawings:

PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR
SPECIFICATIONS TO UNAUTHORIZED USERS IS PROHIBITED
Do not remove this notice
Properly destroy documents when no longer needed 

(b) The following paragraph shall be included on the cover page of the information (such as the cover page
on a set of construction drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR
SPECIFICATIONS TO UNAUTHORIZED USERS IS PROHIBITED
Do not remove this notice
Properly destroy documents when no longer needed 

(End of clause)

AOC52.223-4 TRANSMISSION OR POSTING OF DRAWINGS/SPECIFICATIONS (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and
specifications on the internet or modem without express permission from the Architect of the Capitol.

(End of clause)

FAR 52.225-9 BUY AMERICAN ACT– CONSTRUCTION MATERIALS (JUNE 2003) 

(a) Definitions.  As used in this clause --
“Component” means an article, material, or supply incorporated directly into construction materials.
“Construction material” means an article, material, or supply brought to the construction site by the

Contractor or a subcontractor for incorporation into the building or work.  The term also includes an item
brought to the site preassembled from articles, materials, or supplies.  However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as  complete systems, are evaluated as a
single and distinct construction material regardless of when or how the individual parts or components of
those systems are delivered to the construction site.  Materials purchased directly by the Government are
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supplies, not construction material.
“Cost of components” means–

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs
to the place of incorporation into the construction material product (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in Paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit.  Cost of components does not include any costs associated with the
manufacture of the end product.

“Domestic construction material” means–

(1) An unmanufactured construction material mined or produced in the United States, or 

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which nonavailability determinations have been
made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction
material.

“United States” means the 50 States, the District of Columbia, and outlying areas 

(b) Domestic preference.  (1)  This clause implements the Buy American Act (41 U.S.C. 10a-10d) by
providing a preference for domestic construction material.  The Contractor shall use only domestic
construction material in performing this contract, except as provided in Paragraphs (b)(2) and (b)(3) of this
clause.

(2) This requirement does not apply to the construction material or components listed by the
Government as follows:

         (Contracting Officer to List applicable excepted materials or indicate “None”)         

(3) The Contracting Officer may add other foreign construction material to the list in Paragraph (b)(2)
of this clause if the Government determines that--

(i) The cost of domestic construction material would be unreasonable.  The cost of a
particular construction material subject to the requirements of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or
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(iii) The construction material is not mined, produced, or manufactured in the United States
in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.  (1)(i)  Any contractor request to
use foreign construction material in accordance with Paragraph (b)(3) of this clause shall include adequate
information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with Paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and
a completed price comparison table in the format in Paragraph (d) of this clause.  

(iii) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and could not have requested
the determination before contract award.  If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination

(2) If the Government determines after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the contractor negotiates adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material.  However, when the basis
for the exception is the unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in Paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act or Balance of Payments Program.
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(d) Data.  To permit evaluation of requests under Paragraph (c) of this clause based on unreasonable  cost,
the Contractor shall include the following information and any applicable supporting data based on the survey
of suppliers;

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Unit of   Price
        Description         Measure  Quantity  (Dollars)*
Item 1:
Foreign construction material ________ ________                     _______

_
Domestic construction material ________ ________                     _______

_

Item 2:
Foreign construction material ________  ________ ________
Domestic construction material ________ ________ ________

[List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of response; if oral,
attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
certificate is issued).]

(End of clause)

AOC52.225-1 BUY AMERICAN ACT - SUPPLEMENT (JUN 2004)

In addition to provisions of the above clause entitled, “Buy American Act”, the General Provisions of the
Legislative Branch Appropriations Act provides in part, as follows:

(a) It is the sense of the Congress that, to the greatest extent practicable, all equipment and products
purchased with funds made available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made
available in the Act, the head of each Federal Agency, to the greatest extent practicable, shall provide to such
entity a notice describing the statement made in Paragraph (a) above, by the Congress.

(End of clause)
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AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this
contract at least the kinds and minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under this
contract, whichever is earlier, the Contractor shall notify the Contracting Officer in writing that the required
insurance has been obtained.  A Certificate of Insurance evidencing the Contractor's compliance with the
requirements of this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement required in this
paragraph, and manually countersigned by an authorized representative of the insurance company shall be
submitted in accordance with the time frame stated in this paragraph.  All policies for liability protection,
bodily injury, or property damage shall include the United States of America, acting by and through the
Architect of the Capitol, as an additional insured with respect to operations under this contract.  Each policy
of insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect
of the Capitol, in writing, thirty (30) calendar days in advance of the effective date of any reduction in
or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than
$500,000 for each occurrence and $2,000,000 for annual aggregate, including requirements for protection of
hoisting and scaffolding operations, when applicable, and servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person
and $500,000 for each accident, and property liability insurance, with a limit of not less than $20,000 for each
accident.  A combined single limit for these coverages is acceptable; and/or 

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for
work performed on a Government site located in the District of Columbia; (2) the State of Maryland for work
performed on a Government site located in Maryland; or (3) the Commonwealth of Virginia for work
performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under
this contract that require work on a Government installation, and shall require subcontractors to provide and
maintain the insurance required in this clause.  The Contractor shall maintain a copy of all subcontractors’
proofs of required insurance, and shall make copies available to the Contracting Officer upon request.

(End of clause)
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AOC52.228-5 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (SEP 2004)

(a) Definitions.  As used in this clause, “original contract price” means the award price of the contract; or,
for requirements contracts, the price payable for the estimated total quantity; or, for indefinite-quantity
contracts, the price payable for the specified minimum quantity.  Original contract price does not include the
price of any options, except those options exercised at the time of contract award.

(b) Amount of required bonds.  Unless the resulting contract price is $25,000 or less, the successful offeror
shall furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds:  (Standard Form 25).  The penal amount of performance bonds at the time
of contract award shall be 100 percent of the original contract price.

(2) Payment Bonds:  (Standard Form 25-A).  The penal amount of payment bonds at the time of
contract award shall be 100 percent of the original contract price.

(c) Additional bond protection.  (1)  The Government may require additional performance and payment bond
protection if the contract price is increased.  The increase in protection generally will equal 100 percent of the
increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the
penal amount of the existing bonds or to obtain an additional bond.

(d) Furnishing executed bonds.  The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within the time period specified in Item 12 of the form
entitled, “Solicitation, Offer, and Award (Construction, Alteration, or Repair)” or otherwise specified by the
Contracting Officer, but in any event, before starting work.

(e) Surety or other security for bonds.  The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury Department Circular 570, or by other
acceptable security such as postal money order, certified check, cashier’s check, irrevocable letter of credit,
or, in accordance with Treasury Department regulations, certain bonds or notes of the United States.  Treasury
Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury,
Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington,
DC  20227.

(f) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c).  Any waiver of the right to sue on the
payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after
such person has first furnished labor or material for use in the performance of the contract.

(End of clause)
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AOC52.228-6 NOTICE TO SURETIES (JUN 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive
upon the Government if it shall subsequently appear that the Contractor has willfully or fraudulently, or
through collusion with the representatives of the Government in charge of the work, supplied inferior material
or workmanship, or has departed from the terms of the contract, or if defects of any kind should develop
during the period that the guarantees covering such material and workmanship are in force.  In such event,
the Government shall have the right, notwithstanding such final acceptance and payment, to have the work
removed and to cause the work to be properly performed and satisfactory material supplied to such extent as,
in the opinion of the Contracting Officer, may be necessary to finish the work in accordance with the
drawings, if any, and specifications, at the expense of the Contractor and the sureties on its bond, and the
Government shall have the right to recover against the Contractor and its sureties the cost of such work,
together with such other damages as the Government may suffer because of the default of the Contractor in
the premises, the same as though such acceptance and final payment had not been made.

(End of clause)

AOC52.232-4 PAYMENTS - CONSTRUCTION (JUN 2004)

(a) Payment of price.  The Government shall pay the Contractor the contract price as provided in this
contract.

(b) Progress payments.  The Government shall make progress payments monthly as the work proceeds, or
at more frequent intervals as determined by the Contracting Officer, or estimates of work accomplished which
meets the standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall including the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required
by the contract covered by the payment requested;

(ii) A listing of the amount included for work performed by each subcontractor under the
contract;

(iii) A listing of the total amount of each subcontract under the contract;

(iv) A list of the amounts previously paid to each such subcontractor under the contract; and

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the
site and preparatory work done to be taken into consideration.  Material delivered to the Contractor at
locations other than the site also may be taken into consideration if--
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(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material
and that the material will be used to perform this contract.

(c) Contractor certification.  Along with each request for progress payments, the Contractor shall furnish
the following certification, or payment shall not be made:  (However, if the Contractor elects to delete
Paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under
the contract, and timely payments will be made from the proceeds of the payment covered by this certification.

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of
the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor’s performance.

                                                                                                                                                 (Name)
                                                                                                                                                  (Title)
                                                                                                                                                  (Date)

(d) Retainage.  In making such progress payments, there shall be retained 10 percent of the estimated amount
until final completion and acceptance of all work required by the contract.  However, if the Contracting
Officer, at any time after 50 percent of the work has been completed, finds that satisfactory progress is being
made, he may authorize any of the remaining partial payments to be made in full.  Also, whenever the work
is substantially complete, the Contracting Officer, if he considers the amount to be retained to be in excess
of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor
all or a portion of such excess amount.  Furthermore, on completion and acceptance of each separate building,
public work, or other division of the contract, on which the price is stated separately in the contract, payment
may be made therefore without retention of a percentage.

(e) Title, liability, and reservation of rights.  All material and work covered by progress payments made
shall, at the time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or
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(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(f) Final payment.  The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor has specifically excepted from the operation of the
release.  A release may also be required of the assignee if the Contractor’s claims to amounts payable under
this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C.
15).

(g) Invoices shall be issued monthly as defined in Paragraph (b) in which services are performed by the
Contractor.  Properly certified invoices shall be FAXED to the Architect of the Capitol, Accounting Division
at (202) 226-2580.  Information concerning requirements for payment requisitions must be secured by
telephoning the Accounting Officer at (202) 226-2552.  Payment will be made on a monthly basis.  To assist
the AOC in making timely payments, the Contractor is requested to furnish the following additional
information on the invoice:

(1) Contract Number;

(2) Name and address of Contractor;

(3) Invoice Date;

(4) Period the payment covers; and

(5) Amount by line item as identified in the Schedule.

(h) Each invoice shall be in accordance with the SCHEDULE OF SUPPLIES OR SERVICES AND
PRICES/COSTS FOR CONSTRUCTION completed during the payment period.  The Contractor shall keep
accurate time records for each of his personnel employed in the work, and information copies of the
Contractor's time records (payrolls) shall be submitted with each invoice for payment.  Original certified
copies of Contractor’s payrolls shall have been submitted weekly in arrears to the Contracting Officer in
accordance with the Davis Bacon Act.

(i) Payments will be made directly to your financial institution through Direct Deposit/Electronic Funds
Transfer (DD/EFT).  The Contractor’s attention is directed to the requirements of AOC52.232-6, Payment
By Electronic Funds Transfer - Other than Central Contractor Registration”.   (End of Clause)
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AOC52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL
CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment.  (1)  All payments by the Government under this contract shall be made by electronic
funds transfer (EFT) except as provided in paragraph (a)(2) of this clause.  As used in this clause, the term
"EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the contractor
agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to delay payment until such time as the Government makes
payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor’s EFT information.  (1)  The Contractor is required  to provide the
Government with the information required to make payment by EFT (see paragraph (i) of this clause).  The
contractor shall provide this information directly to the office designated in paragraph (k) to receive that
information (hereafter: "designated office") by three working days after notification of contract award.  If not
otherwise specified in this contract, the payment office is the designated office for receipt of the contractor’s
EFT information.  If more than one designated office is named for the contract, the contractor shall provide
a separate notice to each office.  In the event that the EFT information changes, the contractor shall be
responsible for providing the updated information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts, the contractor shall
specifically state the applicability of this EFT information in terms acceptable to the designated office.
However, EFT information supplied to a designated office shall be applicable only to contracts that identify
that designated office as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment.  The Government may make payment by EFT through the Automated
Clearing House (ACH)  network, subject to the rules of the National Automated Clearing House Association.
The rules governing Federal payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment.  (1)  Notwithstanding the provisions of any other clause of this contract, the
Government is not required to make any payment under this contract until after receipt, by the designated
payment office, of the correct EFT payment information from the Contractor.  Until receipt of the correct EFT
information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(2) If the EFT information changes after submission of correct EFT information, the Government
shall begin using the changed EFT information no later than the 30 days after its receipt by the designated
office to the extent payment is made by EFT.  However, the Contractor may request that no further payments
be made until the changed EFT information is implemented by the payment office.
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(e) Liability for uncompleted or erroneous transfers.  (1)  If an uncompleted or erroneous transfer occurs
because the Government failed to use the Contractor-provided EFT information in the correct manner, the
Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT information was
incorrect at the time of Government release or was revised within 30 days of Government release of the EFT
payment transaction instruction to the Federal Reserve System, and 

(i) If the funds are no longer under the control of the payment office, the Government is
deemed to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not
make payment and the provisions of paragraph (d) shall apply.

(f) EFT and assignment of claims.  If the contractor assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the contractor shall require as a condition of any such
assignment that the assignee shall provide the EFT information required by paragraph (i) of this clause to the
designated office and shall be paid by EFT in accordance with the terms of this clause.  In all respects, the
requirements of this clause shall apply to the assignee as if it were the contractor.  EFT information that shows
the ultimate recipient of the transfer to be other than the contractor, in the absence of a proper assignment of
claims acceptable to the Government, is incorrect EFT information within the meaning of Paragraph (d) of
this clause.

(g) Liability for change of EFT information by financial agent.  The Government is not liable for errors
resulting from changes to EFT information provided by the contractor’s financial agent.

(h) Payment information.  The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to the
Federal Reserve System.  The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and methods the payment office is
capable of executing.  However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the format and delivery
method most convenient to the Government.  If the Government makes payment by check in accordance with
paragraph (a) of this clause, the Government shall mail the payment information to the remittance address in
the contract.

(i) EFT Information.  The contractor shall provide the following information to the designated  payment
office.  The contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause).



______________________________________________________________________________
RFP NO. 060100 GENERAL CONDITIONS                                     PAGE 22

The Contractor shall designate a single financial agent per contract capable of receiving and processing the
EFT information using the EFT methods described in paragraph (c) of this clause.  The information required
is as follows:

(1) The contract number;

(2) The contractor’s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the
contractor’s official authorized to provide this information;

(4) The name, address, and 9-digit Routing Transit Number of the contractor’s financial agent; and

(5) The contractor’s account number and the type of account (checking, saving or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT information to the office
designated in paragraph (k) of this clause.  The Contractor shall not send EFT information to the payment
office, or any other office than that designated in paragraph (k).  The Government need not use any EFT
information sent to any office other than that designated in paragraph (k).

(k) Designated office:
Name:

Architect of the Capital
Accounting Division
Mailing Address:
2nd and D Streets SW
Ford House Office Building
Washington, DC 20515
Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)

AOC52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS  (JUN 2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting Officer under the Disputes
paragraph of this contract, denying a claim arising under the contract, simple interest on the amount of the
claim finally determined owed by the Government shall be payable to the Contractor.  Such interest shall be
at the rate determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97, from the
date the Contractor furnishes to the Contracting Officer his written appeal under the Disputes paragraph of
this contract, to the date of (1) a final judgement by a court of competent jurisdiction, or (2) mailing to the
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Contractor of a change order, or a supplemental agreement for execution either confirming completed
negotiations between the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the date payment was due,
if such date is later than the filing of appeal, and (2) interest shall not be paid for any period of time that the
Contracting Officer determines the Contractor has unduly delayed in pursuing his remedies before a board
of contract appeals or a court of competent jurisdiction.

(End of clause)

AOC52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned.  However, moneys due or to become due under
the contract may be assigned in accordance with the provisions of FAR clause 52.232-23 ASSIGNMENT OF
CLAIMS.

(End of clause)

AOC52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of fact arising under this
contract which is not disposed of by agreement shall be decided by the Contracting Officer, who shall reduce
his decision to writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision of the
Contracting Officer shall be final and conclusive unless, within 30 days from the date of receipt of such copy,
the Contractor mails or otherwise furnishes to the Contracting Officer a written appeal addressed to the head
of the agency involved.  The decision of the head of the agency or his duly authorized representative for the
determination of such appeals shall be final and conclusive.  This provision shall not be pleaded in any suit
involving a question of fact arising under this contract as limiting judicial review of any such decision to cases
where fraud by such official or his representative or board is alleged; provided, however, that any such
decision shall be final and conclusive unless the same is fraudulent or capricious or arbitrary or so grossly
erroneous as necessarily to imply bad faith or is not supported by substantial evidence.  In connection with
any appeal proceeding under this paragraph, the Contractor shall be afforded an opportunity to be heard and
to offer evidence in support of his appeal.  Pending final decision of a dispute hereunder, the Contractor shall
proceed diligently with the performance of the contract and in accordance with the Contracting Officer's
decision.

(b) This paragraph does not preclude consideration of questions of law in connection with decisions provided
for in Paragraph (a) above.  Nothing in this contract, however, shall be construed as making final the decision
of any administrative official, representative, or board on a question of law.

(End of clause)
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AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND RELEASE OF CLAIMS
(JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract
which provides for equitable adjustment of the contract, such claim shall include all types of adjustments in
the total amounts to which the paragraph entitles the Contractor, including but not limited to adjustments
arising out of delays or disruptions or both caused by such change.  Except as the parties may otherwise
expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to which it otherwise
might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase
in the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in
form and substance satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth
the aforesaid equitable adjustment, and that such release shall discharge the Government, its officers, agents
and employees, from any further claims, including but not limited to further claims arising out of delays or
disruptions or both, caused by the aforesaid change.

(End of clause)

AOC52.233-3 LIMITATION ON DAMAGES FOR DELAY (JUN 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly
waives any claims against the Architect on account of any damages, of any nature whatsoever, which the
Contractor, or its subcontractor at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of the Architect, it
being understood and agreed that the Contractor's sole and exclusive remedies in such event shall be a
reimbursement of direct costs necessarily incurred as a result of the foregoing causes, and an extension of the
contract time, but only in accordance with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which
shall include, without limitation:  unabsorbed Home Office Overhead (including calculations under the
"Eichleay Formula"), Idle Labor and Equipment, Loss of Productivity, and Interest; the term "Damages" shall
not include on-site direct costs, which shall include direct labor (superintendence, labor, time-keeping, and
clerical work) direct materials and supplies (including material handling), direct equipment, restoration and
cleanup, overhead and profit (but only as permitted under the clauses “Changes” and “Changes - Supplement”,
taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses “Changes” and
“Changes - Supplement”.  Provided, however, that the accounting practice of treating these costs as "direct"
shall be in accordance with 

(1) The Contractor's established and consistently followed cost accounting practices for all work; and

(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 31).
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(c) To the extent that any other provision of this contract provides for the payment of damages, as defined
in this clause, to the Contractor and is thus inconsistent with the provisions of this clause, such other provision
will be superseded hereby with respect to the issue of damages.

(End of clause)

FAR 52.236-5 MATERIALS AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and
of the most suitable grade for the purpose intended, unless otherwise specifically provided in this contract.
References in the specifications to equipment, material, articles, or patented processes by trade name, make,
or catalog number, shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.  The Contractor may, at its option, use any equipment, material, article, or process that, in the
judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically
provided in this contract.

(b) The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and other
equipment to be incorporated into the work.  When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment.  When
required by this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting
Officer’s approval of the material or articles which the Contractor contemplates incorporating into the work.
When requesting approval, the Contractor shall provide full information concerning the material or articles.
When directed to do so, the Contractor shall submit samples for approval at the Contractor’s expense, with
all shipping charges prepaid.  Machinery, equipment, material, and articles that do not have the required
approval shall be installed or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner.  The Contracting
Officer may require, in writing, that the Contractor remove from the work any employee the Contracting
Officer deems incompetent, careless, or otherwise objectionable.

(End of clause)

FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs,
and grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract.  The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation that will remain in place.  If any limbs or branches
of trees are broken during contract performance, the Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer.
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(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work
site and (2) on adjacent property of a third party, the locations of which are made known to or should be
known by the Contractor.  The Contractor shall repair any damage to those facilities, including those that are
property of a third party, resulting from failure to comply with the requirements of this contract or failure to
exercise reasonable care in performing the work.  If the Contractor fails or refuses to repair the damage
promptly, the Contracting Officer may have the necessary work performed and charge the cost to the
Contractor.

(End of clause)

AOC52.236-1 ACCESS TO WORK (JUN 2004)

(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without
advance notice, at any time during the course of this contract, and he shall be granted every available
assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at all times have access to the work, and
the Contractor shall provide proper and safe facilities for such access and for inspection.

(End of clause)

AOC52.236-2 OTHER CONTRACTS AND WORK (JUN 2004)

(a) The Contractor shall fully inform himself as to conditions relating to construction and labor under which
other work, if any, is being performed, or is to be performed, by or for the Government, by contract or
otherwise, where such work may affect or be affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract,
the Contractor shall prosecute the work diligently and continuously, and he shall cooperate in every way with
such other parties.  The Contractor shall give such other parties, to the extent their work is affected by his
work, all information necessary for the proper execution of their work, without delay.  The Contractor shall
so arrange and conduct his work that other parties may complete their work at the site according to schedule.
All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)

AOC52.236-3 ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS -
CONSTRUCTION (SEP 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the
public, and the property of others and comply with the safety and health standards published in 41 C.F.R. Part
50-205, including any matters incorporated by reference therein.  He shall also be responsible for all materials
delivered and work performed until completion and final acceptance of the entire contract work, except for
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any completed unit thereof which theretofore may have been finally accepted. 

(b) Williams-Steiger Occupational Safety and Health Act.  The Contractor shall also comply in all aspects
of the job with the regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational
Safety and Health Act of 1970, as set forth in Title 29 of the Code of Federal Regulations.  The Contractor
shall bring to the attention of the Architect any work encountered which may involve entry into a suspected
confined space as defined by OSHA.  A determination will be made by the Architect, and if the area is deemed
a permit required confined space, additional protective measures will be needed, per OSHA requirements.

(c) National Fire Protection Association standards.  The Contractor shall comply with all applicable
standards of the National Fire Protection Association relative to fire prevention, except to the extent that more
exacting requirements are specified or imposed by the Contracting Officer.  The Contractor shall keep and
properly maintain fire prevention devices at the job site and shall take all possible precautions deemed
necessary by the Government representative in charge of the work.

(d) Protection of property and persons.  (1)  The Contractor shall protect all of his material and work at the
site, whether incorporated in the work or not, against damage or loss from any cause, and he shall take all
necessary precautions against damage to all other work and material on the site.  He shall provide and
maintain necessary safeguards for protection of his employees, Government employees and the public
generally, and he shall take all other proper precautions for their protection against injury.  He shall comply
with all directives and regulations of the Contracting Officer and other proper authorities relative to the use
of public property.

(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam
and other underground utility lines, in sidewalks, streets or other areas in, under or around the site, to the
satisfaction of the Contracting Officer, the Government of the District of Columbia, and all other authorities
having jurisdiction.

(3) The performance of work at the site by other parties shall not relieve the Contractor from any
liability for loss or damage or from his obligations under this contract.  No agreement or arrangement between
the Contractor and others as to a division or proportionate share of liability for loss or damage incurred, or
of the cost of insurance, shall in any way relieve the Contractor of such liability or his obligations under this
contract.

(e) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention.  In the event
that conditions on the site pose an imminent danger or threat to the Contractor’s workers, the public,
Government employees, other persons, or to Capitol complex structures and property of historical
significance, the Contracting Officer can verbally order the Contractor to suspend work operations in the
specified area until said conditions are corrected to the Contracting Officer’s satisfaction.  The Contracting
Officer shall promptly issue a written order to suspend the work to the Contractor formalizing the specifics
of the verbal suspension of work.

(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the
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performance schedule on any stop work order issued under this clause. 

(End of clause)

AOC52.236-4 CUTTING AND PATCHING (JUN 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work
under this contract, of any structural component or of lintels, stair systems, piping, duct work, vessels,
equipment and like items in the building, the Contractor shall consult with the Contracting Officer and follow
explicitly his directions and stated requirements concerning methods, materials, the manner in which the work
is performed, and the level of competence and skill possessed by Contractor's employees, or those of
subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

AOC52.236-5 CLEANING AND RESTORING (JUN 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site
of the work all remaining plant, installations, temporary barricades, temporary facilities, equipment, tools,
materials, refuse, rubbish and waste, used or accumulated in connection with, but not incorporated in, the
work, unless otherwise specified or directed, and he shall leave the buildings, grounds, streets, and all public
places occupied by him in a thoroughly clean, neat and satisfactory condition.

(End of clause)

AOC52.236-8 SCHEDULING OF WORK (AUG 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by
the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and completing the several salient features of the work
(including acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart
of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date
during the period.  If the Contractor fails to submit a schedule within the time prescribed, the Contracting
Officer may withhold approval of partial payments until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such
hours as necessary to insure prosecution of work in accordance with the approved schedule.  If, in the opinion
of the Contracting Officer, the Contractor falls behind in the scheduled progress, the Contractor shall take
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such steps as may be necessary to improve its progress, including those that may be required by the
Contracting Officer, without additional cost to the Government.  In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the
amount of construction plant, and to submit for approval any supplementary schedule or schedules in chart
form as the Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.  The provisions of this subparagraph shall not be construed as prohibiting work on Saturdays,
Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration Day,
if the Contractor so elects and if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause
shall be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work
with sufficient diligence to ensure completion within the time specified in the contract.  Upon making this
determination, the Contracting Officer may terminate the Contractor's right to proceed with the work, or any
separable part of it, in accordance with the default terms of this contract.
(End of clause)

AOC52.236-9 SCHEDULE OF VALUES (JUN 2004)

(a) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit
for approval a schedule of estimated values of all parts of the work, and shall submit such quantity
breakdowns pertinent thereto as the Contracting Officer may deem necessary for the proper checking of partial
payment requisitions and for other administrative purposes.  The total of the schedule of values shall equal
the amount of the contract.  The values employed in making this schedule will be used only for determining
partial payments; they will not be used as a basis for determining an increase or decrease in the contract price.
The listings and subdivisions of this schedule for estimated costs and quantity breakdowns shall be as
approved by the Contracting Officer.

(b) The submission and approval of the schedule of values shall be a condition precedent to the making of
partial payments. (End of clause)

AOC52.236-10 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUN 2004)

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of
approved shop drawings, product data and samples and shall at all times give the Contracting Officer access
thereto.  Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings
and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both.  In case of
difference between drawings and specifications, or in case of discrepancy either within the figures, within the
drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer, who
shall promptly make a determination in writing.  Any adjustment by the Contractor without such a
determination shall be at its own risk and expense.  The Contracting Officer shall furnish from time to time
such detailed drawings and other information he considers necessary, unless otherwise provided.

(b) “Shop drawings” means drawings submitted to the Government by the Contractor, subcontractor, any
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lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and
assembly of structural elements and (2) the installation (i.e., form, fit, and attachment details) of materials or
equipment.  It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by the Contractor to explain in detail specific
portions of the work required by the contract.

(c) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and
samples as required under the various sections of this Project Manual.  The Contractor shall coordinate all
such submittals, and review them for accuracy, completeness, and compliance with contract requirements and
shall indicate its approval thereon as evidence of such coordination and review.  Shop drawings, product data,
or samples submitted to the Contracting Officer without evidence of the Contractor's approval may be returned
for re-submission.  The Contracting Officer will indicate an approval or disapproval of the shop drawings and
if not approved as submitted shall indicate the Government's reasons therefor.  Any work done before such
approval shall be at the Contractor's risk.  Approval by the Contracting Officer shall not relieve the Contractor
from responsibility for any errors or omissions in such submittals, nor from responsibility for complying with
the requirements of this contract, except with respect to variations described and approved in accordance with
Paragraph (d) below.  

(d) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor
shall describe such variations in writing, separate from the drawings, at the time of submission.  If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an appropriate contract
modification, except that, if the variation is minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(e) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop
drawings as finally approved.  These drawings shall show all changes and revisions made up to the time the
equipment is completed and accepted.  The Government may duplicate, use, and disclose in any manner and
for any purpose shop drawings, product data or samples delivered under this contract.

(f) The provisions of this entire paragraph shall be included in all subcontracts at any tier.

AOC52.236-12 PRODUCT DATA AND SAMPLES (JUN 2004)

(a) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance
charts, data and brochures) pertinent to a particular product, equipment or material required as a part of the
work.  Product data is required to establish, for the purposes of evaluation and approval, details of the product
offered in response to specifications elsewhere in the contract documents.  Product data pertains to significant
elements such as (1) design; (2) materials; (3) components; (4) performance characteristics; and (5) methods
of manufacture, assembly, construction, or operation.  The term includes, in addition to the above, the
manufacturer's standard printed recommendations for application and use, compliance with recognized
standards of trade associations and testing agencies, and the application of their labels and seals (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the
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Contracting Officer to establish standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of
the work; they will then be returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

FAR 52.242-14 SUSPENSION OF WORK  (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any
part of the work of this contract for the period of time that the Contracting Officer determines appropriate for
the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended,
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of the contract, or (2) by
the Contracting Officer’s failure to act within the time specified in this contract (or within a reasonable time
if not specified), an adjustment shall be made for any increase in the cost of performance of this contract
(excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the contract
modified in writing accordingly.  However, no adjustment shall be made under this Article for any suspension,
delay or interruption to the extent that performance would have been so suspended, delayed, or interrupted
by any other cause, including the fault or negligence of the Contractor, or for which an equitable adjustment
is provided for or excluded under any other term or condition of this contract.

(c) A claim under this article shall not be allowed (1) for any costs incurred more than 20 days before the
Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this
requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

FAR 52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make changes in the work within the general scope of the
contract, including changes-

(1)  In the specifications (including drawings and designs);

(2)  In the method or manner of performance of this work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or
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(4)  Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change
order under this clause; Provided, that the Contractor gives the Contracting Officer written notice stating-

(1) The date, circumstances, and source of the order; and

(2) That the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or the time
required for, the performance of any part of the work under this contract, whether or not changed by any such
order, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.
However, except for an adjustment based on defective specifications, no adjustment for any change under
paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor gives
written notice as required.  In the case of defective specifications for which the Government is responsible,
the equitable adjustment shall include any increased cost reasonably incurred by the Contractor in attempting
to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of
a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the
general nature and amount of the proposal, unless this period is extended by the Government.  The statement
of the proposal for adjustment may be included in the notice under paragraph (b) of this clause.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment
under this contract
(End of Clause) 

AOC52.243-1 CHANGES - SUPPLEMENT (JUN 2004)

(a) Definitions.  (1) A “change order” is a unilateral contract modification, signed by the Contracting Officer,
which describes and identifies a particular change in the requirements as permitted by the FAR clause, 52.243-
4, “Changes” and authorizes the contractor to begin performance with the changed requirements.  The change
order may reference pertinent oral or written directives, provide an adjustment to the contract price and/or
time for performance, and direct the contractor to submit a proposal for definitization of the change order.

(2) A “supplemental agreement” is a bilateral contract modification, signed by the contractor and the
Contracting Officer, which either authorizes the contractor to begin performance with the changed
requirements in accordance with the equitable adjustment agreed to prior to commencement of performance
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of the changed requirements or definitizes a change order after agreement of an equitable adjustment to the
contract.

(3) Request for Proposal.  A request by the Contracting Officer or his duly authorized representative
for the contractor to submit a proposal for requirements contemplated to be changed.  Such proposal shall be
submitted within the time limit specified in the request and in accordance with the requirements and
limitations of this clause.

(b) Authorization of changes.  All changes to contract requirements will be authorized in writing by the
Contracting Officer through one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or

(2) A unilateral Change Order.

(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change;
a breakdown of costs as outlined hereinafter; and a time impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any
combination thereof, the Contracting Officer or his duly authorized representative  will make check-estimates
in such detail as he deems necessary with the view of arriving at equitable adjustments.  With each proposal,
the contractor shall submit separately an itemized breakdown as per "Exhibit A" hereof, which shall include,
but not be limited to, the following:

(i) Direct labor costs;

(ii) Social Security and Unemployment Insurance Taxes;

(iii) Workmen's compensation and general liability insurance;

(iv) Direct material quantities and unit prices (separated into trades);

(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period
of performance, as required by AOC52.211-5, Commencement, Prosecution, and Completion of Work, of the
Supplementary Conditions, appropriate substantiation must be submitted for evaluation/review.
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(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the
contractor within the time frame stipulated in calendar days by the Government for each proposed change.
Generally, complete proposals shall be submitted by the contractor within 7 calendar days after the contractor
receives the request for proposal, although this time frame may be adjusted for more complex or more urgent
requirements.  Except as provided by an individual contract modification, no payment for a change order will
be made until a supplemental agreement has been signed by the contractor and the Contracting Officer.  If
complete proposals are not received timely, the Contracting Officer, after consultation with his authorized
representative, may determine the cost of the change and the time impact and issue a change order based upon
this determination with the stipulation that if a supplemental agreement is not negotiated within a reasonable
amount of time, this determination will be final and conclusive, subject only to the contractor's rights of
appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

(d) Allowances for overhead and profit.  (1) The following percentages will be allowed for overhead and
profit:

(i) The contractor shall receive, as a percentage of the cost of all work performed by his own
organization, an amount not to exceed 10% overhead and not to exceed 10% profit; and

(ii) If subcontractor(s) are involved in the change, a fee in an amount not to exceed 10% as
a percentage of the total price of the subcontractor portion of the change.

(iii) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a
percentage of the cost of all work performed by or for it, a total amount not to exceed 10% overhead and not
to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed only
for the contractor and its first tier subcontractors.  Percentages for fees, overhead, and profit in any amount
will be not be allowed for subcontractors of any other tier.

(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the following:

(i) Field Overhead Items.

(A) Trailer;

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a specific
change;

(E) Utilities;
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(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the
contract;

(H) Job site safety aids; and

(I) Cleaning and maintenance of nuisance debris from jobsite.

(ii) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor, as
outlined in "Exhibit A" .

(iii) For changes which include custom items unique to the project and which are fabricated
off-site, the fabricator, whether the contractor or a subcontractor at any tier, shall furnish  a breakdown of
costs associated with the work in the fabricating plant.  This breakdown shall include labor, material,
equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting Officer or his
duly authorized representative.  Costs charged to overhead/plant shall be allowable costs for the fabricator,
whether he is the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with
the provisions of Subpart 31.203 of the Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal
Regulations).  An amount not to exceed 10% of the cost of the fabricated item will be allowed for the
fabricator's profit.  If the fabricator is a subcontractor, the overhead and profit percentages for the contractor
and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed
in accordance with this clause.

(e) Changes involving decreases in price.  For changes involving only a decrease in price, the contractor and
subcontractors shall return as credit for overhead and profit those same percentages which are allowed for like
changes involving increases in price.  On changes involving both an increase and a decrease in price, overhead
and profit will be allowed only on the net increase.

(f) Changes involving increases or decreases on basis of contract specified unit prices.  No percentages for
overhead and profit will be added to, or deleted from, any unit prices in event of an increase or decrease in
the contract requirements on the basis of contractual unit prices.
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EXHIBIT A
TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS’ BREAKDOWN

Items Involved Quan-
tities

Unit
Cost

Equip-
ment

Material Labor Extensions Unit
Cost

Totals Final
Totals

Excavation
(Identify)

• Volume

• Crane
Operator

• Laborers

Shoring
(Identify)

• Area

• Welder

Subcontractor
Total

PRIME CONTRACTOR’S BREAKDOWN

Items Involved Quan-
tities

Unit
Cost

Equip-
ment

Material Labor Extensions Unit
Cost

Totals Final
Totals

West Wall
(Cinder Block)

• Area
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• Block
8x8x16

• Mortar

• Mason

• Laborer

Subtotal

Prime
Contractor’s
Total

Prime
Contractor’s
Overhead and
Profit on
Subcontractor

Total

(End of clause)

AOC52.244-1 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 
OF THE WORK (JUN 2004)

(a) The Contractor shall perform all work with his own forces, unless written approval is obtained from the
Contracting Officer for subcontracting a portion of the work.

(b) In the event the Contractor obtains approval for subcontracting a portion of the work, the following
paragraphs shall apply:

(1) Each subcontractor shall be experienced in and capable of performing in a satisfactory manner
all work in his speciality, and shall meet the standard of competence hereinbefore established for the
Contractor.

(2) Before awarding any subcontracts the Contractor shall submit for approval the names, addresses
and qualifications of subcontractors, if any, that he proposes to employ for any branch of the work, and no
subcontractor shall be permitted to proceed with any branch of the work until approved.  If required, the
Contractor shall furnish accurate records, detailed photographs of work performed, and any other information
desired in connection with any subcontractor as to whose ability there may exist any doubt in the mind of the
Contracting Officer.
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(c) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract,
and for their compliance with all terms and provisions of the contract applicable to their performance.  The
Contractor shall continuously coordinate the work of all sub-contractors to assure proper processing and
progress of the Work.  The Contractor shall require each subcontractor to (1) examine the project schedule,
shop drawings and the work of other trades and all sections of the specifications to the extent necessary for
satisfactory Installation of his work, and connection between his work and the work of other trades; (2)
coordinate his work accordingly; and (3) cooperate with other trades toward timely and satisfactory
completion of the entire Work.

(d) Organization of the specifications into sections and subsections and the arrangement of drawings shall
not control the Contractor in dividing work among subcontractors or in establishing the extent of work to be
performed by any trade.

(e) Nothing contained in the contract documents shall create any contractual relations between any
subcontractor and the Government.

(End of clause)

AOC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell phones and telephones,
personal digital assistants, computers (including laptops), electronic devices, services such as network access,
tools, furnished space, storage, utilities, furnishings, equipment, and any other item or service provided by
the AOC to the contractor. 
 
(b) No AOC equipment or property can be provided under this contract unless specifically negotiated as part
of the award price.  If, after contract award, it becomes necessary or advisable to issue AOC property to the
contractor, the contract price shall be reduced by a reasonable amount that reflects the price the contractor
would pay if providing the property.

(c) The Contracting Officer’s Technical Representative (COTR) for this contract is responsible for
coordinating the issuance and return of Government-furnished property. 

(d) Any Government-furnished property provided to the contractor for use during performance of this
contract shall be issued to the contractor’s representative and recorded on AOC Form 1423, AOC
PROPERTY ISSUED TO CONTRACTORS.  The contractor’s representative shall be responsible for the
ensuring the proper care and use of the Government-furnished property, whether used by the contractor
representative or another contractor employee.  Government-furnished property provided by the AOC can be
used only for the conduct of official business on behalf of the AOC.  The contractor is specifically prohibited
from using AOC-furnished property for personal use or to conduct operations that benefit other Government
agency contracts or other contractor activities that do not directly support AOC contracts.

(e) All information technology property that requires interface or connection to the AOC network must be
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provided by the AOC.  The use of non-AOC IT property that requires interface or connection to the AOC
network is strictly prohibited. 

(f) All contractor employees who require access to the AOC network or who are issued a personal digital
assistant must complete and sign the “Non-disclosure Agreement for Contract Employees Conditional Access
to Sensitive but Unclassified Information for The Architect of The Capitol” before access will be granted.
The COTR is responsible for providing the non-disclosure agreements to the AOC Office of Information
Resources Management.

(g) All Government-furnished property shall be returned by the contractor to the COTR in the same condition
as issued, with allowances for wear and tear that occurs with reasonable care and use.  Failure to return
Government-furnished property or the return of Government-furnished property that has not been properly
maintained and used may result in a reduction to the contract price that reflects the market replacement value
of the property or the market price to repair or restore the property to its condition when issued to the
contractor.

(End of clause)

AOC52.246-1 FINAL INSPECTION AND ACCEPTANCE - CONSTRUCTION - SUPPLEMENT
(SEP 2004)

(a) No inspection or other action of the Government shall be construed to constitute a final acceptance of any
portion of the work under this contract until all work under the contract is completed.  None of the work under
the contract shall be deemed to be finally accepted until the Contractor, upon completion and final inspection
of all work, is notified in writing of final acceptance of work under the contract, or in lieu thereof, until final
payment of the final voucher as prescribed in AOC52.232-4, Payments - Construction.  The provisions of
FAR clause 52.246-12, Inspection of Construction are hereby modified by the provisions of this paragraph
with respect to the finality of acceptance of any portion of the work by the Government prior to completion
of all work under the contract.

(b) The Contractor shall notify the Contracting Officer, at least 10 days in advance, of the date the work will
be fully complete and ready for final inspection.  Any additional costs incurred by the Government due to
necessary reinspection of work found not ready for final inspection upon the Contractor's notice of completion
will be charged to the Contractor and deducted from the contract price.

(End of clause)

AOC52.246-6 ADDITIONAL WARRANTY COVERAGE (JUN 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on
the whole or any component of the work required by this contract, in the form of time including any pro rata
arrangements, or the Contractor generally extends to his commercial customers a greater or extended warranty
coverage, the Government shall receive corresponding warranty benefits.
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(End of clause)

 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text
of a clause may be accessed electronically at this/these addresses: www.gsa.gov  or www.govcon.com

CLAUSE TITLE DATE FAR NUMBER 
GRATUITIES APR 1984 52.203-3
COVENANT AGAINST CONTINGENT FEES APR 1984 52.203-5
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE JUL 1995 52.203-6

GOVERNMENT
AUDIT AND RECORDS - NEGOTIATION JUN 1999 52.215-2
CONTRACT WORK HOURS AND SAFETY STANDARDS 

ACT - OVERTIME COMPENSATION SEP 2000 52.222-4
DAVIS-BACON ACT FEB 1995 52.222-6
WITHHOLDING OF FUNDS FEB 1988 52.222-7
PAYROLLS AND BASIC RECORDS FEB 1988 52.222-8
APPRENTICES AND TRAINEES FEB 1988 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS FEB 1988 52.222-10
SUBCONTRACTS (LABOR STANDARDS) FEB 1988 52.222-11
CONTRACT TERMINATION - DEBARMENT FEB 1988 52.222-12
COMPLIANCE WITH DAVIS-BACON AND
RELATED ACT REGULATIONS FEB 1988 52.222-13
DISPUTES CONCERNING LABOR STANDARDS FEB 1988 52.222-14
CERTIFICATION OF ELIGIBILITY FEB 1988 52.222-15
EQUAL OPPORTUNITY APR 2002 52.222-26
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS

FOR CONSTRUCTION FEB 1999 52.222-27
EQUAL OPPORTUNITY FOR SPECIAL DISABLED

 VETERANS, VETERANS OF THE VIETNAM ERA
 AND OTHER ELIGIBLE VETERANS DEC 2001 52.222-35

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES JUN 1998 52.222-36
EMPLOYMENT REPORTS ON SPECIAL DISABLED
            VETERANS, VETERANS ON THE VIETNAM ERA,
            AND OTHER ELIGIBLE VETERANS DEC 2001 52.222.37
DRUG-FREE WORKPLACE MAY 2001 52.223-6
PATENT INDEMNITY- CONSTRUCTION CONTRACTS APR 1984 52.227-4
ADDITIONAL BOND SECURITY OCT 1997 52.228-2
IRREVOCABLE LETTER OF CREDIT DEC 1999 52.228-14
FEDERAL, STATE AND LOCAL TAXES APR 2003 52.229-3
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23

http://www.gsa.gov
http://www.govcon.com


______________________________________________________________________________
RFP NO. 060100 GENERAL CONDITIONS                                     PAGE 41

DIFFERING SITE CONDITIONS APR 1984 52.236-2
SITE INVESTIGATION AND CONDITIONS AFFECTING

THE WORK APR 1984 52.236-3
SUPERINTENDENCE BY THE CONTRACTOR APR 1984 52.236-6
PERMITS AND RESPONSIBILITIES NOV 1991 52.236-7
OTHER CONTRACTS APR 1984 52.236-8
USE AND POSSESSION PRIOR TO COMPLETION APR 1984 52.236-11
ACCIDENT PREVENTION NOV 1991 52.236-13
PRE-CONSTRUCTION CONFERENCE FEB 1995 52.236-26
BANKRUPTCY JUL 1995 52.242.13
GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) MAY 2004 52.245-2
INSPECTION OF CONSTRUCTION AUG 1996 52.246-12
WARRANTY OF CONSTRUCTION MAR 1994 52.246-21
TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
ALTERNATE I SEP 1996

DEFAULT (FIXED-PRICE) CONSTRUCTION APR 1984 52.249-10 

(End of clause)

END OF GENERAL CONDITIONS
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SUPPLEMENTARY CONDITIONS

AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract.  In the event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.

(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person.  Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer.  In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)

FAR 52.211-12 LIQUIDATED DAMAGES (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of ($85.00)  for each
calendar day of delay until the work is completed or accepted. 

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed.  These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

(End of clause)

AOC52.211-5 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK
(SEP 2004)

(a) All work to be performed under this contract shall be completed within 60 calendar days
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after the date of contract award. No work under this contract shall be performed on Saturdays,
Sundays or Federal holidays and, for work performed in the District of Columbia, Presidential
Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with
applicable clauses in the GENERAL CONDITIONS (e.g., "Differing Site Conditions",
"Changes", “Changes - Supplement”, "Suspension of Work").

(End of clause)

AOC52.223-5 SPECIAL SECURITY REQUIREMENTS - SERVICES (MAR 2006)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or
leave United States Government property during performance of the work, will be subject to
clearance, inspection and identification procedures conducted by the United States Capitol
Police.  See the attachment entitled “U.S. CAPITOL POLICE NOTICE” for instructions prior to
delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices.  In addition, all handbags and all hand-carried items
shall be screened by x-ray devices prior to their entry into the building.

©) All personnel provided by the Contractor and employed on the site of the work will be
subject to a security background investigation.  Each employee will be required to fill out an I.D.
Request Form and U.S. Capitol Police Request for check of Criminal History Records and each
employee will be photographed and fingerprinted.  The Contractor shall provide any assistance
required by any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees will
be required, on a one-time basis, to be fingerprinted in Washington D.C.  The location for the
Electronic Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild Building, 499 South
Capitol Street SW, Washington, DC 20003.

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall
submit to the Contracting Officer’s Technical Representative (COTR) a list of all employees
proposed to be employed on this contract.  This list shall include the employee’s full name, date
of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must
not be granted access to the Capitol Hill complex to perform work or provide services for the
AOC unless they are escorted by an AOC staff member.  “Escorted” is defined to mean that the
AOC staff member will remain with the employee(s) at all times during the performance of the
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work.  Any of the Contractor’s employees who are perceived by the Contracting Officer as a
security risk as a result of evidence discovered in the background security investigation, will not
be issued an Identification Card, will be denied access to the site of the work, and the Contractor
will be directed to remove such employee from performance of any of the contract work, whether
it be on or off the work site.  Any contractor employee denied access to the site of work on a
contract or task/delivery order as a result of a security investigation may not apply for access to
any other AOC/U.S. Supreme Court contract or task/delivery order work site.  

(g) An identification card, with photograph, will be prepared for each employee of the
Contractor requiring access to the site.  The identification card shall be dated to indicate the
period of time for which it is to remain valid - from the date the employee reports for duty until
the applicable date which occurs first:  the expiration of the contract, or the last date of the
employee's tour of duty with the Contractor.  All contractor personnel must wear the ID badge
whenever on the Capitol complex premises or when attending off-site functions on behalf of the
AOC.  ID badges must be worn in such a manner that contractor personnel can be easily
identified as such.  

(h) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through a magnetometer.  In addition, all handbags and all hand-carried items shall be
screened by x-ray devices prior to their entry into the building.

(I) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor
personnel, who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor
personnel, whose
performance under the contract is completed in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees,
including

subcontractor personnel, within 24 hours of on site contract job completion.

(j) ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (f) above to the Contracting Officer’s Representative.

(End of clause)

AOC52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (MAR 2006) 

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
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leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.  

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS).   All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings. 
 

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or
prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(I) List of drivers;

(ii) Date of birth for each driver;

(iii) Social Security Number of each driver;

(iv) Vehicle make;

(v) Vehicle model;

(vi) License tag number and state where vehicle is licensed;

(vii) Color of vehicle; and

(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
(202) 228-4313.  For verification of receipt, the contractor may call (202) 224-9728.  

(3) Updates to the above information for Mobile VACIS deliveries must be sent to
the U.S. Capitol Police throughout the period of performance of the contract.

(c) 4700 Shepherd Parkway SW inspection facility.  All other vehicles making deliveries to
the above listed locations except for the Thomas Jefferson, John Adams, and James Madison
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Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize the off-site
inspection and screening facilities at 4700 Shepherd Parkway SW, Washington DC 20032.   

(End of clause)

1. CONTRACT TIME (AOC) (NOV 2003)

(a) Contractor shall have (60) calendar days to complete all work to be performed under this
contract.  Contractor shall perform all work during third shift hours Monday through Thursday, 4
p.m. to 12 a.m.  (All work, base bid and options, must be done during Third Shift on Mondays
through Thursdays) to complete the work on  Option 001 through 007 should take 60 work days.
An in-depth description of these submittals can be found in the appropriate technical sections of
the specification.  Any Schedule of Work prepared shall reflect delivery of these items.  Failure
to provide timely delivery of these submittals may be considered to be grounds for termination
for default.

(b) Time for completion of the contract work will be adjusted only in accordance with
applicable articles in the GENERAL CONDITIONS (e.g., "Differing Site Conditions",
"Changes", "Suspension of Work").

(End of clause)

AOC52.236-11 SUBMITTALS (JUN 2004)

(a) The Contractor shall deliver all required submittals within the times specified elsewhere
in this contract.  Unless specifically stated otherwise, four (4) sets of each item shall be delivered
by the contractor to the Contracting Officer’s Technical Representative.  An in-depth description
of these submittals can be found in the appropriate technical sections of the specification.  Any
Schedule of Work prepared shall reflect delivery of these items.  Failure to provide timely
delivery of these submittals may be considered to be grounds for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or
mark required changes on them.  If changes are required, the Contractor shall deliver revised
submittals for approval by the Government which incorporate all of the required changes within
two weeks after receipt by the Contractor of the marked-up submittals.

(End of clause)

END OF SUPPLEMENTARY CONDITIONS
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REPRESENTATIONS, CERTIFICATIONS, 
AND OTHER STATEMENTS OF OFFERORS

FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -

(1) The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement with any
other offeror or competitor relating to –

(i) Those prices;

(ii) The intention to submit an offer; or 

(iii) The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of
a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will  not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision
            
___________________________________________________________________________

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization];
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(ii) As an authorized agent, does certify that the principals named in
subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in
any action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.  "Common parent," as used in this provision, means that corporate entity that
owns or controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.
"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns.  The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS.  If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)).  If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

_____ TIN:  ______________________________.

_____ TIN has been applied for.

_____ TIN is not required because:
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_____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in
the United States and does not have an office or place of business or a fiscal
paying agent in the United States;

_____ Offeror is an agency or instrumentality of a foreign government;

_____ Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

_____ Sole proprietorship;

_____ Partnership;

_____ Corporate entity (not tax-exempt);

_____ Corporate entity (tax-exempt);

_____ Government entity (Federal, State, or local);

_____ Foreign government

_____ International organization per 26 CFR 1.6049-4;

_____ Other _______________________

(f) Common Parent.

_____ Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this provision.

_____ Name and TIN of common parent:

Name ______________________________________

TIN ______________________________________

(End of provision)
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AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer.  The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror.  For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information: 

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)

The offeror shall properly execute and submit with its offer the Representations and
Certifications contained herein.  Insert information in spaces provided as applicable.

http://www.customerservice@dnb.com.
mailto:globalinfo@mail.dnb.com.
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(End of provision)

AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

_______________________________________            ________________________________
Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

(End of provision)

END OF REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFERORS



______________________________________________________________________________
RFP NO. 060100 SOLICITATION CONDITIONS        PAGE - 1

SOLICITATION CONDITIONS

TABLE OF CONTENTS

FAR 52.211-6 BRAND NAME OR EQUAL 

AOC52.215-1 INSTRUCTIONS TO OFFERORS 

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS 

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA 

AOC52.215-4 CONTRACT AWARD

AOC52.215-7 PREPARATION OF PROPOSALS - CONSTRUCTION 

AOC52.215-9 FAILURE TO SUBMIT OFFER 

FAR 52.216-1 TYPE OF CONTRACT 

AOC52.217-1 EVALUATION OF OPTIONS 

FAR 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS 

AOC52.228-1 OFFER GUARANTEE 

AOC52.236-13 VISIT TO THE SITE OF THE WORK - CONSTRUCTION 

INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL



______________________________________________________________________________
RFP NO. 060100 SOLICITATION CONDITIONS        PAGE - 2

SOLICITATION CONDITIONS

FAR 52.211-6 BRAND NAME OR EQUAL (AUG 1999)

(a) If an item in this solicitation is identified as “brand name or equal,” the purchase
description reflects the characteristics and level of quality that will satisfy the Government’s
needs.  The salient physical, functional, or performance characteristics that “equal” products
must meet are specified in the solicitation.

(b) To be considered for award, offers of “equal” products, including “equal” products of the
brand name manufacturer, must–

(1) Meet the salient physical, functional, or performance characteristic
specified in this solicitation;

(2) Clearly identify the item by–

(i) Brand name, if any; and

(ii) Make or model number;

(3) Include descriptive literature such as illustrations, drawings, or a clear
reference to previously furnished descriptive data or information available to the Contracting
Officer; and

(4) Clearly describe any modifications the offeror plans to make in a product
to make it conform to the solicitation requirements.  Mark any descriptive material to clearly
show the modifications.

(c) The Contracting Officer will evaluate “equal” products on the basis of information
furnished by the offeror or identified in the offer and reasonable available to the Contracting
Officer.  The Contracting Officer is not responsible for locating or obtaining any information not
identified in the offer.

(d) Unless the offeror clearly indicates in its offer that the product being offered is an “equal”
product, the offeror shall provide the brand name product referenced in the solicitation.

(End of provision)

AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions.  As used in this provision --
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“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.
“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day.  However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions.  Failure to do
so will be at the offeror’s risk.  Each offeror shall furnish the information required by the
solicitation.  The offeror will be held responsible for full knowledge of all information contained
therein.

(c) Packaging, transmission, and tracking of proposals.  (1)  Proposals, modifications, and
revisions shall be enclosed, in the quantities specified elsewhere in this solicitation, in sealed
envelopes.  With each copy of the form entitled “SOLICITATION, OFFER, AND AWARD
(Construction, Alteration, or Repair)”, enclose the completed Schedule page, Bid Guarantee, if
required, and Representations and Certifications.  Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: Shola Matthews-Aroloye, Room H2-
263 Bid Room, Second and “D” Streets, S.W., Washington, DC 20515.  Offeror shall place the
OF-17, Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address.  Telegraphic or
facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation.  In
addition, because all packages must be screened for security purposes at a central location prior
to their delivery, the Architect of the Capitol cannot accept packages containing offers hand
carried directly to the Bid Room address within the Ford House Office Building, or any other
location in the U.S. Capitol Complex of buildings.  See “Notice for Delivery” on the front of
the solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of their
signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS receipt to
Shola Matthews-Aroloye  to (202) 225-3221 at the time of the issuance of their proposal. 

(4)      The only acceptable method by which offerors can deliver their responses to this
solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS).  Offers
submitted via any other method will be rejected.  OFFERORS - DO NOT MAIL YOUR
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OFFER BY REGULAR U.S. MAIL.  See notice attached to this solicitation for special
instructions.

(d) Submission, modification, revision, and withdrawal of proposals.  (1)  Offerors are
responsible for submitting proposals and any modifications or revisions so as to reach the
Government office designated in the solicitation by the time specified in the solicitation.  If no
time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated
Government office on the date that the proposal or revision is due.  For the purposes of
determining timeliness, the designated Government office is defined as the Pitney Bowes
Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2)  Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(i) If  it  was transmitted through an electronic commerce method authorized
by the solicitation, it was received at the initial point of entry to the Government infrastructure
not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes its
terms more favorable to the Government, will be considered at any time it is received and may be
accepted. 

(4) Acceptable evidence to establish the date of receipt at the Government installation
includes the time/date stamp of that installation on the offer wrapper, other documentary
evidence of receipt maintained by the installation, or oral testimony or statements  of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes
so that offers cannot be received at the Government office designated for receipt of proposals by
the exact time specified in the solicitation and urgent Government requirements preclude
amendment of the solicitation, the time specified for receipt of proposals will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.
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(6) Proposals may be withdrawn by written notice received at any time before award. 
Proposals may be withdrawn in person by an offeror or an authorized representative if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(End of provision)

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing no later than fourteen calendar days prior
to the date established for receipt of offers.  Oral explanations or instructions given before the
award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail
for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror.  Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least ten (10) calendar
days prior to the date specified for receipt of proposals.  Written requests shall be transmitted via
e-mail to smatthew@aoc.gov or via facsimile to (202) 225-3221.  

(c) Any interpretations or corrections, as well as any additional modifications the Contracting
Officer may desire to include, will be in the form of amendments, in writing, which will be sent
on the same date to all offerors if that information is necessary in submitting offers or if the lack
of it would be prejudicial to other prospective offerors and shall become a part of any subsequent
contract.  The Contracting Officer reserves the right to answer only such questions as have, in his
opinion, a definite bearing upon the proposals to be submitted.  

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by: 

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;

(iii) Letter or telegram; or 

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place
specified for receipt of offers.
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(d) Requests for oral interpretations or any other interpretations not made by amendments
will not be accepted, and any information that may possibly be gained by offerors in that manner
is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain
unchanged. 

(End of provision)

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA  (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall–

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government and shall
not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal.  If, however, a contract is awarded to this offeror as a result of--or
in connection with--the submission of this data, the Government shall have the right to
duplicate, use, or disclose the data to the extent provided in the resulting contract.  This
restriction does not limit the Government’s right to use information contained in this data
if it is obtained from another source without restriction.  The data subject to this
restriction are contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.”

(End of provision)

AOC52.215-4 CONTRACT AWARD (JUN 2004)

(a) The Government will evaluate offers in response to this solicitation without discussions
and will award a contract to the responsible offeror whose offer, conforming to the solicitation,
will be most advantageous to the Government considering only price and the price-related factors
specified elsewhere in the solicitation.  Therefore, the offeror’s initial proposal should contain
the offeror’s best terms from a price standpoint.  The Government reserves the right to conduct
discussions.

(b) The Government may–

(1) Reject any or all offers;
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(2) Accept other than the lowest offer; and

(3) Waive informalities or minor irregularities in offers received.

(c) The Government may accept any item or combination of items, unless doing so is
precluded by a restrictive limitation in the solicitation or the offer.

(d) A written award or acceptance of offer mailed or otherwise furnished to the successful
offeror within the time for acceptance specified in the offer shall result in a binding contract
without further action by either party.  Before the offer's specified expiration time, the
Government may accept an offer (or part of an offer as provided in Paragraph (c) of this clause),
whether or not there are negotiations after its receipt, unless a written notice of withdrawal is
received before award.  Negotiations conducted after receipt of an offer do not constitute a
rejection or counteroffer by the Government.

(e) Neither financial data submitted with an offer, nor representations concerning facilities or
financing, will form a part of the resulting contract.  However, if the resulting contract contains a
clause providing for price reduction for defective cost or pricing data, the contract price will be
subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.

(f)       The Government may determine that an offer is unacceptable if the prices proposed are
materially unbalanced between line items or sub line items.  Unbalanced pricing exists when,
despite an acceptable total evaluated price, the price of one or more contract line items is
significantly overstated or understated as indicated by the application of cost or price analysis
techniques.  A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(End of provision)

AOC52.215-7 PREPARATION OF PROPOSALS - CONSTRUCTION (JUN 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the
accompanying printed form entitled, “SOLICITATION, OFFER, AND AWARD (Construction,
Alteration, or Repair)” and copies thereof, with blank spaces suitably filled in.  Erasures or other
changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of
the offeror, and be signed by him (see Block 20B of the form entitled, “SOLICITATION,
OFFER, AND AWARD (Construction, Alteration, or Repair”) with his usual signature.  Offer by
partnerships shall furnish the full names of all partners, and shall be signed with the partnership
name by one of the members of the partnership or by an authorized representative, followed by
the signature and designation of the person signing.  Offers by corporations shall be signed with
the legal name of the corporation, followed by the name of the State of incorporation and by the
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signature and designation of the president, secretary, or other person authorized to bind it in the
matter.  The name of each person signing shall be typed or printed below the signature.  An offer
by a person who affixes to his signature the word “president”, “Secretary”, “agent”, or other
designation, without disclosing his principal, may be held to be the offer of the individual
signing.  When requested by the Government, satisfactory evidence of the authority of the offer
signing in behalf of the corporation shall be furnished.

(End of provision)

AOC52.215-9 FAILURE TO SUBMIT OFFER  (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise.  Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements.  If a recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the
applicable mailing list.

(End of provision)

FAR 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm-fixed-price contract resulting from this
solicitation. 

(End of provision)

AOC52.217-1 EVALUATION OF OPTIONS (NOV 2003)

Except when it is determined not to be in the Government’s best interest, the Government will
evaluate offers for award purposes by adding the total price for the selected options which
include Line Item 002 and 008 to the total price which includes the lump sum price for the base
bid Line Item 001.   Evaluation of options will not obligate the Government to exercise the
options.

(End of provision)

FAR 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions.  “Construction material”, “domestic construction material”, and “foreign
construction material”, as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act - Construction Materials (Federal Acquisition Regulation (FAR)
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clause 52.225-9). 

(b) Requests for determination of inapplicability.  An offeror requesting a determination of
inapplicability of the Buy American Act should submit the request to the Contracting officer in
time to allow a determination before submission of offers.  The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of the clause at
FAR 52.225-9 in the request.  If an offeror has not requested a determination regarding the
inapplicability of the Buy American Act before submitting its offer or has not received a response
to a previous request, the offeror shall include the information and supporting data on the offeror.

(c) Evaluation of offers.  (1)  The Government will evaluate an offer requesting exception to
the requirements of the Buy American Act based on claimed unreasonable cost of domestic
construction material, by adding to the offered price the appropriate percentage of the cost of
such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR
52.225-9.

(2) If the evaluation results in a tie between an offeror that requested the substitution
of foreign construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable costs.  

(d) Alternate offers.  (1)  When an offer includes foreign construction material not listed by
the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror
may also submit an alternate offer based on use of equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard
Form 1442 for the alternate offer and a separate price comparison table prepared in accordance
with paragraphs (c) and (d) of the clause at 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.  

(3) If the Government determines that a particular exception requested in accordance
with paragraph (c) of the clause at 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed
bidding; or

(ii) May be accepted if revised during negotiations. 

(End of provision)
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AOC52.228-1 OFFER GUARANTEE (JUN 2004)

(a) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part
of the proposal, will be cause for rejection of the proposal.

(b) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in
the form of a firm commitment consisting of a Bid Bond, Certified Check, Cashier's Check,
Irrevocable Letter of Credit, or Postal Money Order made payable to the Architect of the Capitol,
or, under Treasury Department Regulations, certain bonds or notes of the United States.  The
Contracting Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful
offerors as soon as practicable after evaluation of the proposals; and (2) to the successful offeror
upon execution of contractual documents and bonds (including any necessary coinsurance or
reinsurance agreements), as required by the offer as accepted.

(End of provision)

AOC52.236-13 VISIT TO THE SITE OF THE WORK - CONSTRUCTION (JUN 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to
be performed, compare the work requirements with existing conditions, verify dimensions, if
necessary, and fully inform themselves regarding the nature and scope of the proposed work and
the conditions under which it will be conducted.  Offerors shall also inform themselves regarding
other work, if any, being done or to be done by or for the United States government, the District
of Columbia government and utility companies, by contract or otherwise, where such work may
affect or be affected by the operations under the contract.  Failure to take these precautions will
in no way relieve the successful offeror from his obligation to furnish all materials, services,
labor, and any other requirements necessary to complete the work satisfactorily under the
conditions established by the contract documents and without additional expense to the
Government.

(b) A pre-proposal meeting will be conducted at the U.S. Botanic Garden Admin. Building,
245 First Street, S.W.,Washington, D.C.  20024  for all prospective offerors on April 27, 2006 at
10:30 a.m, Eastern Time.  

(c) The Architect will conduct one field inspection of the work immediately following the
pre-proposal meeting.  Those intending to participate shall meet at the address above.
Information concerning the meeting may be obtained by telephoning Shola Matthews-Aroloye at 
(202) 226-0641.

(d) Offerors are encouraged to submit all questions in writing at least five (5) working days
prior to the conference.  Questions will be considered at any time prior to or during the
conference; however, offerors will be asked to confirm verbal questions in writing.  Subsequent
to the conference, an amendment to the solicitation containing an abstract of the questions and
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answers, and a list of attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any
site visit, the pre-proposal conference or field inspection, all terms and conditions of the
solicitation remain unchanged unless they are changed by amendment to the solicitation.  If the
answers to conference questions, or any solicitation amendment, create ambiguities, it is the
responsibility of the offeror to seek clarification prior to submitting a offer.

(End of provision)

INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL -

(a) A firm fixed-price shall be entered by each offeror on the Schedule page for each line
item (line item pricing, options, and unit prices) which shall represent the cost for performing the
work required by this Request for Proposal.  The Architect reserves the right to request from each
offeror information regarding the breakdown of all costs that are included in the lump sum price
(Line Item Nos. 001 through 008), to include copies of all work sheets used in forming the
proposed pricing.  Erasures or other changes on any or all submissions shall be initialed by the
signer of the proposal or by his duly authorized agent.

(b) The Price Proposal shall be submitted with the following required documents in the order
shown below:

(1) “SOLICITATION, OFFER, AND AWARD” form (original signature required in
Block 20B);

(2) The “SCHEDULE” page;

(3) the “REPRESENTATIONS AND CERTIFICATIONS”; and

(4) the “BID GUARANTEE”.

END OF SOLICITATION CONDITIONS
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PART 1 - GENERAL

1.1 DRAWING TITLES:

(a) The drawings entitled “NFPA 13 R Automatic Sprinkler System Installation Botanic Garden
Administration Building” prepared by Alan M. Hantman, FAIA, Architect of the Capitol, dated
January 23, 2006, as listed below from a part of the Contract Documents.
(b) The Contractor shall not scale the drawings but shall verify drawing dimensions and take
additionally required dimensions at the site.
©) The Contractor will be furnished, free of charge, not more than six (6) sets of the contract
drawings.

PART 2 - DRAWINGS LIST 

2.1 GENERAL

Number Title

bgadcov Administration Building Map Cover Page
 

(List by Number and full title all GENERAL  drawings)

2.2 CIVIL 

Number Title 

bgad0aso. DGN Botanic Garden Concept Plan
bgadbasp. DGN Basement Floor Plan
bgad1asp. DGN First Floor Plan 
bgad2asp. DGN Second Floor Plan

(List by Number and full title all CIVIL drawings)
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SECTION 01000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 DESCRIPTION OF REQUIREMENTS:

A. General Requirements:  The provisions or requirements of Division-1 apply to entire work of
Contract and, where so indicated, to other elements which are included in project, and include,
but are not limited to the following:

1. Summary of the Work.
2. Project Coordination.
3. Definitions and Standards.
4. Schedules and Reports.
5. Submittals.
6. Temporary Facilities and Controls.
7. Products.
8. Project Closeout.

1.2 SUMMARY OF THE WORK:

A. Project/Work Identification:

1. General:  Project name is “Botanic Garden Administration Building Sprinkler System”
Washington, D.C., as shown on Contract Documents prepared by the Architect of the
Capitol (AOC).  Drawings and specifications are dated December 9, 2005.

2. Summary by Reference:  Work of the Contract can be summarized by references to the
SCHEDULE, GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, Official
Procedure for Making Changes in Contracts, Specification Sections, Drawings,
Amendments and Modifications to the contract documents issued subsequent to the initial
printing of this Project Manual and including, but not necessarily limited to, printed
material referenced by any of these.

3. Abbreviated Written Summary:  Briefly and without force and effect upon the contract
documents, the work of the Contract can be summarized as follows:

a. The work includes the installation of a new NFPA 13R automatic sprinkler system.
b. The modification of the existing incoming water supply to comply with the

requirements for backflow prevention per the International Plumbing Code, 2003
edition (IPC). 

4. Proposal Schedule:   This work shall include the following tasks as defined in the
SCHEDULE.  The bid shall have separate line items for each of the following options.
These lines items may be accepted or not.:

a. Option No. 1: Asbestos  Abatement in accordance with the Project Specifications.
The Contractor shall assume 10 linear feet of asbestos contain insulation on the
incoming water supply.  If this option is not elected AoC staff will perform all
asbestos abatement work. 
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b. Option No. 2: Third Shift Work – The Contractor shall perform all work during
third shift hours (Monday-Thurs, 4 pm to 12 am)

c. Option No. 3: Painting of Sprinkler Pipe – The Contractor shall provide a price to
paint all exposed piping white.  Piping in the Basement and closets are not required
to be included in this option.

d. Option No. 4: The Contractor  shall modify the existing incoming water supply to
comply with the International Plumbing Code, 2003.  The existing 2-inch incoming
water service supplies the domestic water system, drinking water system, lawn
irrigation system/fountain system, and future sprinkler system.  The work shall be
performed by a licensed plumber.

e. Option No. 5: Replace the three existing two-inch water control valves.

f. Option No. 6: The Contractor shall provide a price to replace the existing 2-inch
Rockwell International water meter.  The new water meter shall meet all the
requirements of the District of Columbia Water and Sewer Authority (WASA).

g. Option No. 7: The Contractor shall provide and install a fire alarm system to
monitor all valves on the sprinkler system water supply and sprinkler system
waterflow switch.  See Specification Section 13930 for requirements.

 
5. Informational Drawings:  Drawings indicated as “For Information Only” are included

for convenience with the Contract Documents and are NOT Contract Documents. These
drawings contain information requested by the AOC for the use of the Architect and other
consultants to the AOC. The Contractor is expected to independently verify all
information shown and provide his own surveys, testing, and verification of conditions
shown therein.

6. Use of the Contract Documents:  The Contract Documents are comprised of the
Drawings (produced by several disciplines), the Specifications, the Amendments, the
Contract, approved Changes and other directives.  These documents are not to be used
separately for bid or construction as they represent the entirety of the project. The
Contractor is responsible for insuring that the documents are used together. 

7. Phasing Plan:  No Phasing Plan is included in the Contract Documents.  The Contractor
is expected to complete all work sequentially to provide the minimum disruption of
parking and normal building operations in the area.  The Contractor will provide his own
plan for approval by the Architect showing proposed sequencing of the work and
coordination with Government parking requirements.

B. Contractor Use of Premises:

1. General:  The Contractor shall limit his use of the premises to the work indicated, so as
to allow for the Government's occupancy and use by the public.

2. Contractor Use of the Existing Building:  During the construction period the site and
the building will be occupied by Members of Congress, other Government employees and
the general public.  Maintain the existing building in a safe and weather-tight condition
throughout the construction period.  Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the
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construction period.  Cooperate fully with the Architect or his representative during
construction operations to minimize conflicts and to facilitate Government usage.

a. Clear Passage:  Keep public areas such as hallways, stairs, elevator lobbies and
toilet rooms free from accumulation of waste material, rubbish or construction
debris.  Where tools or debris may fall from overhead, provide covered enclosure.

b. Smoking or open fires will not be permitted within the building enclosure or on
the premises.

3. Limitations on Use of the Site:  Limitations on site usage as well as specific
requirements that impact site utilization are indicated on the Drawings and by other
Contract Documents.  Portions of the site beyond areas on which work is indicated are not
to be disturbed.  In addition to these limitations and requirements, administer allocation
of available space among entities needing both access and space so as to produce the best
overall efficiency in performance of the total work of the project.  Schedule deliveries so
as to minimize space and time requirements for storage of materials and equipment on
site.

a. Unless designated for sole Contractor use, keep existing driveways and entrances
serving the premises clear and available to the Government and its employees at all
times.  Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

b. Maintain driveways between and around combustible material storage piles at
least 15' wide and free of accumulation of rubbish, equipment and materials.
Maintain access for fire fighting equipment.

c. Do not unreasonably encumber the site with materials or equipment.  Confine
stockpiling of materials and location of storage sheds to the areas indicated.  If
additional storage is necessary, obtain and pay for such storage off-site.

d. Provide 24hr/7day access to the building by emergency vehicles and firefighting
equipment.

4. Construction Parking Control:  Parking space for personal vehicles is not available on
the site.  Obtain approval of Architect for parking of construction motor vehicles or other
equipment on the site.

C. Government Occupancy:  The Government reserves the right to place and install equipment
as necessary in completed areas of the building and to occupy such areas prior to final
acceptance, provided that such occupancy does not substantially interfere with completion of
the work.  Such placing of equipment and partial occupancy shall not constitute acceptance of
the work or any part of the work.

D. Protection of Government Property:  The Contractor is expected to take all reasonable
precautions to protect U.S. Government Property.  In the event of damage to or theft of
Government Property, the Contractor will be held fully responsible for his own personnel,  his
subcontractor’s personnel and their actions.

E. Blasting:  The use of any kind or type of explosive in the performance of the work is prohibited,
except the use of construction tools actuated by or employing powder-actuated charges which
shall be permitted, provided that the tool is of the kind and design ordinarily used for such
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construction and that the Architect has authorized its use after determining that its use will not
endanger human life or safety.

F. Mechanical/Electrical Requirements of General Work:  Except as otherwise indicated,
comply with applicable provisions of The National Electrical Code (NEC) and standards by
National Electrical Manufacturer's Association (NEMA) for electrical components of general
work.  Where applicable, provide products listed and labeled by nationally recognized
independent testing and labeling organizations.

1.3 PROJECT COORDINATION:

A. Coordination and Meetings:  Prepare a written memorandum on required coordination
activities.  Include such items as required notices, reports and attendance at meetings.  Distribute
this memorandum to each entity performing work at the project site.  Prepare similar
memorandum for separate contractors where interfacing of their work is required.

1. Continuously coordinate the work of subcontractors to ensure proper processing and
progress of the work.  Require each subcontractor to examine work of other trades and all
sections of specifications to assure satisfactory installation of, and connection between,
his work and work of other trades.

a. Provide other parties, to the extent their work is affected by this work, all
information necessary for the proper execution of their work.  Arrange and conduct
work so that other parties may complete their work at the site according to schedule.
All work under this contract shall be carefully coordinated with work under other
such contracts.

2. The Contractor shall maintain a complete set of Contract Documents on the site during
the execution of this contract.  All Drawings and Specifications shall be posted with the
latest information and Changes.

B. Surveys and Records/Reports:  Working from lines and levels established by the property
survey, establish and maintain bench marks and other dependable markers.  Establish bench
marks and markers to set lines and levels for work at each story of construction and elsewhere
as needed to properly locate each element of the project.  Calculate and measure required
dimensions as shown within recognized tolerances.  Drawings shall not be scaled to determine
dimensions.  Advise entities performing work of marked lines and levels provided for their use.
Advise Architect promptly upon detection of deviations that exceed indicated tolerances.

C. General Installation Provisions:

1. Pre-Installation Meetings:  Hold a  pre-installation meeting at the project site well before
installation of each unit of work which requires coordination with other work.  Installer
and representatives of the manufacturers and fabricators who are involved in or affected
by that unit of work, and with its coordination or integration with other work that has
preceded or will follow, shall attend this meeting.  Advise Architect of scheduled meeting
dates.

2. Installer's Inspection of Conditions:  Require the Installer of each major unit of work
to inspect the substrate to receive work and conditions under which the work is to be
performed.  The Installer shall report all unsatisfactory conditions in writing to the
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Contractor.  Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

3. Manufacturer's Instructions:  Where installations include manufactured products,
comply with the manufacturer's applicable instructions and recommendations for
installation, to the extent that these instructions and recommendations are more explicit
or more stringent than requirements indicated in the Contract Documents.

4. Mounting Heights:  Where mounting heights are not indicated, mount individual units
of work at industry recognized standard mounting heights for the particular application
indicated.  Refer questionable mounting height choices to the Architect for final decision.

a. Mount units of work required to be accessible to handicapped people at heights
prescribed by the Uniform Federal Accessibility Standards as referenced by the
Americans with Disabilities Act (ADA) (Fed. Reg./Vol. 56, No. 144/Part 36).

D. Cleaning and Protection:  During handling and installation of work at the project site, clean
and protect work in progress and adjoining work on the basis of continuous maintenance.  Apply
protective covering on installed work where it is required to ensure freedom from damage or
deterioration at time of completion.

1. Clean and perform maintenance on installed work as frequently as necessary through
remainder of the construction period.  Adjust and lubricate operable components to ensure
operability without damaging effects.

2. Limiting Exposures of Work:  To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.

a. Protect against possible damage all sills, jambs and soffits of permanent openings
used as passageways or through which materials are handled.  Protect exposed
corners, spandrels, projecting features and similar permanent work subject to
damage.  Cover and protect all prefinished work from damage by mortar, plaster,
gypsum drywall compounds, paint, and other construction materials and operations.
Use wheelbarrows equipped with rubber tires over permanently exposed floors and
paving.  Provide special protection for works of art, as prescribed in the Contract
Documents.

3. Load all trucks leaving the site with earthen materials or loose debris in a manner that
will prevent dropping of materials on streets.  Fasten suitable tarpaulins over the load
before they enter surrounding paved streets.  Trucks bringing earthen materials over paved
streets to the site shall be similarly covered.

4. Clean sidewalks and streets adjacent to site daily or more often as necessary, of debris
spillage or mud/dirt tracked from loading and trucking involved in construction
operations.  Maintain suitable truck wheel washing installation and crew to prevent any
mud from being carried onto adjacent paved streets.  Conform to local regulations
regarding load limits.

E. Cutting and Patching:  Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which are not to be removed, he shall leave such construction



SECTION 01000                                                                           GENERAL REQUIREMENTS

AOC Project: BG Admin Sprinkler 01000 - 6

and finishes complete and in satisfactory condition.  Cutting, patching, and the like shall be
neatly and carefully performed, and new materials and methods shall match existing
corresponding work unless otherwise indicated.  Exposed patches and repairs shall be as
inconspicuous as possible.

1. Construction, finishes, equipment and other items which are damaged or defaced by
reason of work performed under this contract shall be restored to the satisfaction of the
Architect.

F. Conservation and Salvage:  It is a requirement for supervision and administration of the work
that construction operations be carried out with the maximum possible consideration given to
the conservation of energy, water and materials.  In addition, maximum consideration shall be
given to salvaging materials and equipment involved in performance of the work but not
incorporated therein.  Refer to other sections for required disposition of salvage materials which
are the Government's property.

1. Architect Notification:  To allow time for the Architect to observe the construction,
provide a minimum of 48 hours notice of excavation work, completion of steel
reinforcing, pouring of concrete, paving operations, utility work, trenching, tree removal
or replacement, commencements of next phase of work, and other tasks to be identified
by the Architect.

2. Archaeological Rights:  There is a possibility that items of archaeological significance
may be found during the excavation of the site.  In such event, the Contractor shall stop
excavation in the vicinity of the find and notify the Architect immediately; subsequent
excavation work shall proceed as directed by the Architect.  All items found which are
considered to have archaeological significance are the property of the Government.

1.4 DEFINITIONS AND STANDARDS:

A. General:  Comply with governing regulations and the codes and standards imposed upon the work.
These requirements include the obtaining of permits, licenses, inspections, releases and similar
documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B. Definitions:  A substantial amount of specification language consists of definitions for terms found
in other contract documents, including the drawings.  (Drawings must be recognized as
diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article.  Definitions and explanations
contained in this section are not necessarily either complete or exclusive, but are general for the
work to the extent that they are not stated more explicitly in another element of the contract
documents.

1. Installer:  The term "installer" is defined as the entity (person or firm) engaged by the
Contractor, its subcontractor or sub-subcontractor for performance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations.  It is a general requirement that such entities (installers) be expert in the
operations they are engaged to perform.

2. Testing Laboratory:  The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.
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3. Indicated:  The term "indicated" is a cross-reference to graphic representations, notes or
schedules on drawings, to other paragraphs or schedules in the specifications, and to similar
means of recording requirements in contract documents.  Where terms such as "shown,"
"noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the purpose of
helping the reader locate cross-reference, and no limitation is intended except as specifically
noted.

4. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly, installation,
etc., as applicable in each instance.

5. Install:  Except as otherwise defined in greater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.

6. Provide:  Except as otherwise defined in greater detail, the term "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.

7. Exposed:  The term "exposed" is defined as an item or surface, exterior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.

a. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses
shall be considered to have exposed surfaces, as shall the mechanical and electrical
construction within them.

b. The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c. The interiors of cabinets shall be considered exposed, but a finish different from that
of the exterior may be permitted or required by other sections.

8. Concealed:  The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.

9. Finished Space:  The term "finished space" is defined as space normally used by the public,
building occupants or staff for primary functions of the building, but does not include
mechanical, electrical and elevator equipment rooms, hoistways, tunnels or mechanical
penthouses, unless otherwise indicated.

10. Specialist:  The term "specialist" is defined as an individual or firm of established reputation
(or, if newly organized, whose personnel have previously established a reputation in the
same field), which is regularly engaged in, and which maintains a regular force of workers
skilled in either (as applicable) manufacturing or fabricating items required by the contract,
installing items required by the contract, or otherwise performing work required by the
contract.  Where the contract specification requires installation by a specialist, that term shall
also be deemed to mean either the manufacturer of the item, an individual or firm licensed
by the manufacturer, or an individual or firm who will perform the work under the
manufacturer's direct supervision.

C. Format and Specification Content Explanations:  Bolding and underscoring:  Are used strictly
to assist reader of specification text in scanning text for key words (for quick recall).  No emphasis
on or relative importance is intended where bolding and underscoring are used.  Imperative
language is used generally in specifications.  Except as otherwise indicated, requirements
expressed imperatively are to be performed by the Contractor.  For clarity of reading at certain
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locations, contrasting subjective language is used to describe responsibilities which must be
fulfilled indirectly by Contractor, or when so noted, by others.

1. Abbreviations:  The language of specifications and other contract documents is of the
abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted.  Actual word abbreviations of a self-explanatory nature have been
included in texts.  Specific abbreviations have been established, principally for lengthy
technical terminology and primarily in conjunction with coordination of specification
requirements with titles of general standards which are frequently abbreviated.  Singular
words will be interpreted as plural and plural words will be interpreted as singular where
applicable and where full context of the contract documents so indicates.

2. Minimum Quality/Quantity:  In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided.  Except as
otherwise specifically indicated, actual work may either comply exactly with that minimum
(within specified tolerances), or may surpass the quality of that minimum within reasonable
limits.  In complying with requirements, indicated numeric values are either minimum or
maximums as noted or as appropriate for context of requirements.  Refer instances of
uncertainty to the Architect for decision before proceeding.

D. Overlapping and Conflicting Requirements:  Where there appears to be overlapping or
conflicting requirements in the drawings and specifications, refer all such questions in writing
to the Architect for interpretation. Do not proceed with that portion of the work that is under
question until the Architect has replied in writing.  Delays necessitated by requests for
interpretation shall not form the basis for a Change to the contract.  The Architect’s
interpretation and decision shall be final.  Procedures for resolving disagreements with the
decision of the Architect are outlined in the General Conditions of the Contract. The order of
precedence is established as follows:

1. Order of Precedence: Any inconsistency in this solicitation or Contract shall be resolved
by giving precedence in the following order:

a. The Schedule (excluding the specifications).
b. Representations and other instructions.
c. Contract clauses.
d. The Specifications.
e. The Drawings.   Large scale drawings take precedence over small scale drawings.  Do

not scale drawings.

2. Industry Standards:  Where compliance with two (2) or more industry standards or sets
of requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparently-equal-but-different requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.

3. Contractor's Options:  Except for overlapping or conflicting requirements, where more
than one set of requirements are specified for a particular unit of work, Options are intended
to be the Contractor's regardless of whether or not it is specifically indicated as such.
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E. Drawing Symbols:  Except as otherwise indicated, graphic symbols used on drawings are those
symbols recognized in the construction industry for purposes indicated.  Where not otherwise
noted, symbols are defined by "Architectural Graphic Standards", published by John Wiley &
Sons, Inc., Ninth edition.

F. Industry Standards:  Except to the extent that more explicit or more stringent requirements are
written directly into contract documents, applicable standards of the construction industry have the
same force and effect (and are made a part of the contract documents by reference) as if copied
directly into the contract documents, or as if published copies were bound herein, subject to the
order of precedence previously stated.

1. Publication Dates:  Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for Bids,
or, if referred to in any Amendments, at the date of such Amendments.

2. Abbreviations and Names:  The following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names.  Both names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and
up-to-date as of the date of contract documents:

AIA American Institute of Architects (The) (800) 242-3837
www.aia.org (202) 626-7300

AISC American Institute of Steel Construction (800) 644-2400
www.aisc.org (312) 670-2400

ANSI American National Standards Institute (202) 293-8020
www.ansi.org

ASHRAE American Society of Heating, Refrigerating and (800) 527-4723
Air-Conditioning Engineers

www.ashrae.org (404) 636-8400

ASTM ASTM International (610) 832-9585
(American Society for Testing and Materials International)
www.astm.org

AWI Architectural Woodwork Institute   (800) 449-8811
www.awinet.org (703) 733-0600

AWS American Welding Society (800) 443-9353
www.aws.org (305) 443-9353

CDA Copper Development Association Inc. (800) 232-3282
www.copper.org (212) 251-7200

FMG FM Global (401) 275-3000
(Formerly:  FM - Factory Mutual System)
www.fmglobal.com

IEEE Institute of Electrical and Electronics Engineers (212)419-7900
www.ieee.org

http://www.awinet.or
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NAAMM National Association of Architectural Metal Mfrs (312)332-0405
www.naamm.org

NECA National Electrical Contractors Association (301) 657-3110
www.necanet.org

NEMA National Electrical Manufacturers Association (703) 841-3200
www.nema.org

NFPA National Fire Protection Association (800) 344-3555
www.nfpa.org (617) 770-3000

NRCA National Roofing Contractors Association (800) 323-9545
www.nrca.net (847) 299-9070

SMACNA Sheet Metal and Air Conditioning Contractors' (703) 803-2980
National Association
www.smacna.org

SSPC SSPC:  The Society for Protective Coatings (877) 281-7772
www.sspc.org (412) 281-2331

UL Underwriters Laboratories Inc. (800) 704-4050
www.ul.com (847) 272-8800

WWPA Western Wood Products Association (503) 224-3930
www.wwpa.org

G. Federal Government Agencies:  Names and titles of federal government Standard- or
Specification-producing agencies are often abbreviated.  The following acronyms or
abbreviations referenced in the Contract Documents indicate names of Standard- or
Specification-producing agencies of the federal government.  Names and addresses are subject
to change but are believed to be, but are not assured to be, accurate and up to date as of the date
of the Contract Documents.

CFR Code of Federal Regulations
Available from Government Printing Office (888) 293-6498
www.access.gpo.gov/nara/cfr (202) 512-1530

EPA Environmental Protection Agency (800) 438-2474
www.epa.gov 

FS Federal Specification
Available from Defense Automated Printing Service (215) 697-6257
www.astimage.daps.dla.mil/online

Available from General Services Administration (202) 619-8925
www.fss.gsa.gov/pub/fed-specs.cfm
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Available from National Institute of Building Sciences (202) 289-7800
www.nibs.org

OSHA Occupational Safety and Health Administration (800) 321-OSHA
www.osha.gov               (6742)

H. District of Columbia Government Agencies:  Names and titles of local government Standard-
or Specification-producing agencies are often abbreviated.  The following acronyms or
abbreviations referenced in the Contract Documents indicate names of Standard- or
Specification-producing agencies of the DC government.  Names and addresses are subject to
change but are believed to be, but are not assured to be, accurate and up to date as of the date
of the Contract Documents.

DC-EHA Environmental Health Administration   (202) 535-2500
Department of Health
Government of the District of Columbia
51 N Street. N.E, Room 5030-B
Washington, DC 20002
dchealth.dc.gov

DDOT District Department of Transportation  (202) 673-6813
                  2000 14th Street, NW, 6th Floor
                  Washington, DC 20009

ddot.dc.gov

WASA District of Columbia Water and Sewer Authority   (202) 787-2427
5000 Overlook Avenue, S. W.
Washington, DC 20032
www.dcwasa.com

1.5 SCHEDULES & REPORTS:

A. Coordination:  Coordinate both the listing and timing of reports and other activities required
by provisions of this and other sections, so as to provide consistency and logical coordination
between the reports.  Maintain coordination and correlation between separate reports by updating
at monthly or shorter time intervals.  Make appropriate distribution of each report and updated
report to all parties involved in the work including the Architect.

B. Material Schedule:  Prior to commencing work, submit for approval the names of manufacturers
and the trade names or numbers of all materials proposed for use on the project.  Do not use any
material until approved by the Architect.  Upon request, furnish samples of materials, without cost
to the Government, for examination and testing.  

1. Submit 3 copies of the product-listing schedule prior to commencement of the Work.
Provide a written explanation for omissions of data, and for known variations from contract
requirements.

C. Schedule of Values:  Within fourteen (14) calendar days of the date of contract award,  a
Schedule of Values shall be submitted.  This schedule is defined as a work item by work item
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breakdown of cost of each definitive work activity including Contractor's markup. The Schedule
of Values shall directly correlate with the Phases of Work indicated on the approved Progress
Schedule specified below.

1. The Grand Total of all of the Schedules shall equal Contractor's original bid.
2. The proper updating of both the Schedule of Values and the Record Drawings shall be

considered precedent to approval of Partial Payments.

D. Shop Drawing Submittal Schedule: Within fourteen (14) calendar days of the date of contract
award, a Shop Drawing Submittal Schedule shall be submitted.  The schedule shall indicate at
a minimum, all shop drawing submittals to be made, their contents, each specification section
the submittal is drawn from, the date on which it will be submitted, the expected return dates,
and the subcontractor responsible for creating the submittal.  The submittal will be reviewed by
the Architect as the first shop drawing submittal and comments made must be acknowledged and
employed in the resubmission prior to the submittal of any other shop drawing.  Do not “Load”
the schedule.

E. Progress Schedule:  Within fourteen (14) calendar days of the date of contract award, the
Contractor shall prepare and submit for approval a schedule showing the order in which he
proposes to perform the Work, the dates on which he will start each phase of work and the
contemplated dates of completion for each phase of site.  Not less than six (6) copies of this
schedule shall be submitted to the Architect.

1. Cost Correlation:  Immediately below the date line at the heading of the bar-chart, provide
a two item cost correlation line, indicating both "precalculated" and "actual" costs.  This cost
correlation line shall show dollar-volume of work performed as of the same dates used for
preparation of partial payment requests.  Refer to GENERAL CONDITIONS for cost
reporting and payment procedures.  In so far as it is practical to do so, use the same units of
work in the progress schedule as indicated in the "schedule of values" required by the
GENERAL CONDITIONS and further specified above.

2. Schedule Updating:  Following its initial approval, the project schedule shall be updated
monthly for the purpose of recording and monitoring progress of the Work and establishing
the values of progress payments.  If the Work falls behind schedule, revise schedule and
describe action to be taken to insure that work will be completed within the Contract time.
Any adjustment to the Contract Time shall be made in accordance with the GENERAL
CONDITIONS.  For each schedule update, prepare a narrative report which shall include a
description of all activities completed during the preceding month, description of progress
made and planned activities listed as started but not completed on the updated Progress
Schedule, and a written description and justification of any proposed revision to the logic
sequence.  

F. Progress Meetings and Documentation:  In addition to specific coordination and pre-installation
meetings for each element of work, and other regular project meetings held for other purposes, hold
a general progress meeting each month with time coordinated with preparation of the partial
payment request.  Require each entity then involved in planning, coordination or performance of
work to be properly represented at each meeting.  Discuss status of each element of current work
in relation to Progress Schedule.  Determine how behind-schedule work will be expedited, and
secure commitments from entities involved in doing so to ensure that work will be completed
within Contract Time.
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1. Initial Progress Meeting:  Schedule initial progress meeting, recognized as
"Pre-Construction Meeting", for a date not more than 15 days after date of commencement
of the Work.  Use it as an organizational meeting, and review responsibilities and personnel
assignments.

2. Daily Reports:  Prepare a daily report, recording information concerning events at the site;
and submit duplicate copies to Architect on at least weekly intervals.

G. Permits, Licenses, and Certificates:  For the Government's records, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
conjunction with compliance with standards and regulations bearing upon performance of the
Work.

1.6 SUBMITTALS:

A. General:  Shop drawings, product data, samples and other work-related submittals are required
to amplify, expand and coordinate the information contained in the Contract Documents.  The
Contractor is responsible for all dimensions, for the design of adequate or proper components,
connections and other items, for the inclusion in the work of all elements and incidental details,
and for the satisfactory fabrication, construction, operation and coordination of the work.

1. Approval of any submission shall not be construed as a complete or precise check of the
item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without specific
determinations or particulars.

2. Changes to the Contract will not be made by notations on submittals.  In the event
submittals returned by the Architect with notations, which in the opinion of the Contractor,
constitute additional work for which he is entitled to an adjustment in the contract sum or
the contract time, the Contractor shall comply with the procedure set forth in Article,
"Changes," of the GENERAL CONDITIONS.

3. Do not permit submittal copies without an appropriate final "Action" marking by the
Architect to be used in connection with the work.

4. Submissions of “Approved Equals:” In addition to standard submittal requirements, for
each item submitted as an “approved equal” submit the following:

a. Comparison of proposed approved equal’s characteristics with the salient
characteristics of the specified product demonstrating that the proposed approved
equal fully meets or exceeds the specifications,

b. Drawings and samples as required for specified products,
c. Any changes required in other elements (if any) because of the submission of the

proposed approved equal, and
d. A listing of sources of supply, maintenance service (if applicable), and replacement

parts.

B. Submittal Procedures:  Make all submittals to the Architect or to an individual designated by the
Architect.

1. Only the Architect or an individual designated by the Architect can approve or disapprove
submittals.  Deviations and variations from the contract requirements contained in the
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submittal can be approved only by the Architect or by an individual delegated such authority
by the Architect.

2. Costs associated with transmittal of submittals shall be borne by the Contractor.
3. Review Time:    Except as specified elsewhere, allow for a review period of fourteen (14)

calendar days after receipt of the submittals by the Architect.  Advise the Architect on each
submittal, as to whether processing time is critical to the progress of the work, and if work
would be expedited if processing time could be shortened.  No extension of time will be
authorized because of the Contractor's failure to transmit submittals or re-submittals to the
Architect sufficiently in advance of the work.  For submittals of items requiring
coordination between different trades or subcontractors, review time period starts from
the time that all required submittals have been received by the Architect  and ends when
submittal leaves the Architect.  The Contractor is required to coordinate all work
involving associated sub-trades and produce coordinated drawings for submittal where
required by individual specification sections or as required below.

4. Preparation of Submittals:  Provide permanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and
similar information to distinguish it from other submittals.  Label as to number and title
of specification section, drawing number and detail references, as appropriate.  Show
Contractor's executed review and approval marking and provide space of not less than 20
sq. in. for the Architect's "Action" marking.  Package each submittal appropriately for
transmittal and handling.  Submittals which are received from sources other than through
the Contractor's office will be returned without action.

5. Number of Copies:  Submit a minimum of six (6) copies of each submittal requested.

C. Specific Submittal Requirements:  Specific submittal requirements for individual units of
work are specified in the applicable specification section.  Except as otherwise indicated in the
individual specification sections, comply with the requirements specified herein for each type
of transmittal.

1. Product Data:  Collect required product data into a single submittal for each unit of work
or system.  Mark each copy to show which choices and options are applicable to the
project.  Where product data has been printed to include information on several similar
products, some of which are not required for use on the project, or are not included in this
submittal, mark the copies to show clearly that such information is not applicable.

a. Submittals:  Submittal is for information and record, unless otherwise indicated.
Initial submittal is final submittal unless returned by the Architect, marked with an
action which indicates an observed non-compliance.

1) Initial Submittal:  Except as otherwise indicated, submit six (6) copies of
each required product data submittal, plus two (2) additional copies where
required for maintenance manuals.  The Architect will retain five (5) copies
and return the other marked with "Action" and corrections or modifications
as required.

2. Shop Drawings:  Provide special notation of dimensions that have been established by
field measurement.  Highlight, encircle or otherwise indicate deviations from the Contract
Documents on the shop drawings.  
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a. Preparation:  Submit newly prepared information, drawn to accurate scale on
sheets not less than 8-1/2" x 11"; except for actual pattern or template type
drawings, the maximum sheet size shall not exceed 36" x 48".  Indicate the name
of the firm that prepared each shop drawing and provide appropriate project
identification in the title block.

1) Do not reproduce contract documents or copy standard printed information
as the basis of shop drawings.

2) Use standard architectural scales for all drawings..

b. Coordination Drawings:  Prior to installation of sleeves and inserts for equipment,
and/or the performance of work in spaces in which two or more trades are involved
and in which the probability of interference exists as determined by either the
Contractor or the Architect, submit composite coordination drawings for the Work.
Show sequencing and relationship of separate units of work which must interface
in a restricted manner to fit in the space provided, or function as indicated.  In case
interference develops, the Architect will decide which work shall be relocated,
regardless of which was installed first.  Coordination drawings are considered shop
drawings and must be definitive in nature.

c. Equipment and Systems:  Shop Drawings for equipment and systems shall show
ratings (where applicable), and how components are assembled, function together,
and how they will be installed.  Shop drawings, product data, certificate of
conformance or compliance, certified test or inspection reports, and other submittals
for equipment, systems, and their component parts shall be coordinated and
submitted as a unit.  Multiple or piecemeal submissions are not acceptable except
where prior approval is obtained from the Architect, in which case a list of data to
be submitted later shall be included with the first submission.

d. Initial Submittal:  One correctable 1-1/2 mil translucent polyester reproducible
print and one blue-line or black-line; reproducible will be returned.

e. Final Submittal: six (6) prints, plus 2 additional prints where required for
maintenance manuals; five (5) will be retained and remainder will be returned, one
of which is to be marked-up and maintained by Contractor as "Record Document."

3. Samples:  Documentation required specifically for sample submittals includes a generic
description of the sample, the sample source or the product name or manufacturer,
compliance with governing regulations and recognized standards.  In addition, indicate
limitations in availability, sizes, delivery time, and similar limiting characteristics.

a. Preparation:  Where possible provide samples that are physically identical with the
proposed material or product to be incorporated in the work; provide full scale, fully
fabricated samples cured and finished in the manner specified.  Where variations
in color, pattern, or texture are inherent in the material or product represented by the
sample, submit not less than 3 units of the sample, which show the full range of
variations.  Where samples are specified for the Architect's selection of color,
texture or pattern, submit a full set of available choices for the material or product.
Mount, display, or package samples in the manner specified to facilitate the review
of indicated qualities.  Prepare samples to match the Architect's sample where so
indicated.

b. Submittal:  Submit 3 sets of samples in the final submittal, one set will be returned.
If the submittal is for the Architect's selection of color, pattern, texture or similar



SECTION 01000                                                                           GENERAL REQUIREMENTS

AOC Project: BG Admin Sprinkler 01000 - 16

characteristics from a manufacturer's standard range of choices, only a single set of
samples is required for a preliminary submittal.  The final submittal may then be
limited only to those choices selected by the Architect for final incorporation into
the Work.

4. Miscellaneous Submittals:

a. Inspection and Test Reports:  Classify each inspection and test report as being
either "shop drawings" or "product data" depending on whether the report is
specially prepared for the project, or a standard publication of workmanship control
testing at the point of production.  Process inspection and test reports accordingly.

b. Offsite Fabrication Facilities:  Provide for scheduled visits to off site fabrication
facilities by the Architect.  Make all facilities, including storage areas and plant,
open and accessible to review of procedures, materials used and storage and
shipping methods.

c. Warranties:  Refer to Article "Products" for specific general requirements on
warranties, product bonds, workmanship bonds and maintenance agreements.  In
addition to copies desired for the Contractor's use, furnish 2 executed copies of such
warranties, bonds or agreements.  Provide 2 additional copies where required for
maintenance manuals.

d. Safety Plan:  Provide a Safety Plan, in accord with Division 1 section “Safety and
Health.”  Plan shall meet OSHA and AOC safety Guidelines for work in hazardous
environments (areas where high voltage and large moving equipment are found),
shall define number of individuals on the job site(s), their training, typical safety
equipment to be used, and procedures for addressing typical hazardous conditions.

5. Closeout Submittals:  Refer to Article "Project Closeout" and to individual sections of
these specifications for specific submittal requirements of project closeout information,
materials, tools, and similar items.

D. Architect's Action:  Except for submittals for the record and similar purposes, where action and
return on submittals is required or requested, the Architect will review each submittal and mark
with appropriate "Action."  Where the submittal must be held for coordination, the Architect will
so advise the Contractor without delay.

1. If no changes to the drawing are required, one (1) prints and the reproducible drawing
will be returned to the Contractor, bearing the stamp of the Architect, stating -
"APPROVED."

2. If changes to the drawing are required, but are of such minor nature that fabrication
and/or construction can proceed in accordance with the correction noted by the Architect
without resubmission of the drawing one (1) prints and the reproducible drawing will be
returned to the Contractor bearing the Stamp of the Architect stating "Approved as
Noted."  The Contractor shall proceed with fabrication and/or construction in accordance
with the Architect's corrections, and resubmit corrected copy for the Architect's records.

3. If changes to the drawing are required, but are of such nature that fabrication or
construction cannot proceed, one (1) prints and the reproducible drawing will be returned
to the Contractor, bearing the stamp of the Architect stating - "Revise and Resubmit."  In
such a case, the Contractor shall resubmit the drawings, properly corrected.  Upon
resubmission  of shop drawings, if any corrections or changes are made other than those
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marked by the Architect, the Contractor shall clearly indicate any such corrections or
changes made on his own initiative.

4. If the product does not meet the specification requirements, the number of copies
outlined above will be returned to the Contractor, bearing the stamp of the Architect
stating - “REJECTED.”  In such a case, the Contractor shall submit a new product which
complies with the technical specifications.

5. Other Action:  Where the submittal is returned, marked with the Architect's explanation,
for special processing or other Contractor activity, or is primarily for information or
record purposes, the submittal will be marked as follows:

a. Not Subject to Review:  This review category will apply to submittals which are
not required by the Contract Documents and are inadvertently submitted and
stamped; or 

b. Received/No Action Required:  This category will be used when returning
“Informational Submittals” for which the Architect is not required to take action.

1.7 TEMPORARY FACILITIES AND CONTROLS:

A. Description of Requirements:  This article specifies administrative and procedural
requirements for temporary services and facilities, including such items as temporary utility
services, temporary construction and support facilities, and project security and protection.

1. Use Charges:  No cost or usage charges for temporary services or facilities are chargeable
to the Government.  Cost or use charges for temporary services or facilities will not be
accepted as a basis of claims for a change-order extra.  All materials and equipment
provided by the Contractor for temporary facilities shall remain the property of the
Contractor.

2. Materials and Execution:  Provide new materials and equipment for temporary services
and facilities; used materials and equipment that are undamaged and in serviceable
condition may be used, if acceptable to the Architect.  Provide only materials and
equipment that are recognized as being suitable for the intended use, by compliance with
appropriate standards.  Do not use materials of temporary service in permanent
installation.

B. Quality Assurance:  Comply with the requirements of the Architect of the Capitol Design
Standards and regulations governing construction and local industry standards, in the installation
and maintenance of temporary services and facilities.

1. Standards:  Comply with the requirements of NFPA Code 241, "Building Construction
and Demolition Operations", the ANSI-A10 Series standards for "Safety Requirements
for Construction and Demolition", and the NECA National Joint Guideline NJC-6
"Temporary Job Utilities and Services."

a. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and Services",
as prepared jointly by Associated General Contractors of America (AGC) and
American Specialty Contractors, Inc. (ASC) for industry recommendations.

b. Trade Jurisdictions:  The assigned responsibilities for the installation and
operation of temporary utilities are not intended to interfere with the normal
application of trade regulations and union jurisdictions applicable to the work.
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2. Inspections:  Inspect and test each service before placing temporary utilities in use.
Arrange for required inspections and tests by governing authorities, and obtain required
certifications and permits for use.

C. Job Conditions:  Provide each temporary service and facility ready for use at each location
when the service or facility is first needed to avoid delay in performance of the Work.  Maintain,
expand as required and modify temporary services and facilities as needed throughout the
progress of the Work.  Do not remove until services or facilities are no longer needed, or are
replaced by the authorized use of completed permanent facilities.

D. Temporary Utilities:  The Architect will designate a connection point for installation of
temporary service to the project to existing service.  Arrange with the Architect for an acceptable
time when service can be interrupted, where necessary to make connections for temporary
services.  

1. Temporary Electric Power Service:  Electrical energy will be supplied by the
Government, but the Contractor shall install and maintain all necessary conduit, wiring,
and devices needed to execute the work.  Install all wiring in flexible conduit or armored
cable with minimum No. 12 gage wire.  Portable cords for small power tools shall be
properly grounded and installed as approved by the Architect.  Provide receptacle outlets
equipped with ground-fault circuit interrupters, reset button and pilot light, for plug-in
connection of power tools and equipment.  The Government will not be held responsible
for power outages beyond its control.

a. Comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric service, including those
requirements included in Division-16 sections.

b. Install service and grounding in compliance with the National Electric Code
(NFPA 70), District of Columbia Building Code, and Power Company
requirements.  Include necessary service connection, service switch, meters,
transformers, overload protected disconnect, main distribution switch gear,
panelboards, wiring, cables, devices, and accessories.

E. Security and Protection Facilities:  Provide and maintain all necessary barricades, lights, and
other safeguards for the protection of Members of Congress, Government employees,
Contractor's employees and the general public from injury.  Protect materials and work on the
site, whether incorporated in the work or not, against damage or loss from any cause.

1. Protect all electric, telephone, water, gas, sewer, steam, and other underground utility
lines in sidewalks, streets or other areas, in, under or around the site, to the satisfaction
of the Architect, the District of Columbia, and other authorities having jurisdiction.  Prior
to commencing work which may affect or disturb underground utilities, consult with the
Architect.

2. Provide a reasonably neat and uniform appearance in security and protection facilities
acceptable to the Architect.

3. Except for utilization of permanent fire protection facilities, as soon as available in each
area, do not change over from use of temporary security and protection facilities to use of
permanent facilities until near final acceptance, or for longer periods of time as requested
by the Architect.
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4. Barricades and Fences:  Comply with recognized standards and code requirements for
the erection of substantial, structurally adequate barricades where needed to prevent
accidents and losses.  Paint with appropriate colors, graphics and warning signs to inform
personnel at the site and the public, of the hazard being protected against.  Provide
lighting where appropriate and needed, including flashing red lights where appropriate.

5. Sidewalk Bridge and Walkway:  Erect a substantial, structurally adequate protective
bridge for the passage of persons along the walkway wherever the possibility exists that
materials might be hoisted from the roadway, across walkway and onto site.  Coordinate
with project entrance gates and other facilities and obstructions.  Comply with governing
regulations and requests of governing authorities.

a. Construct the sidewalk bridge using heavy scaffold or shoring type framing,
waterproofed heavy wood plan-K overhead decking, protective plywood enclosure
walls, handrails, barricades, warning signs, lights, safe and well-drained walkways
and similar provisions for protection and safe passage.  Paint and maintain the
facility in a manner acceptable to the Government.

b. Construct the back wall to serve as the project enclosure fence.  Extend the
framed plywood backwall beyond the bridge structure, as needed, to complete the
enclosure fence.

6. Security Enclosure and Lockup:  Install substantial and durable general temporary
enclosure of partially completed areas of construction.  Provide locking entrances
adequate to prevent unauthorized entrance, vandalism, theft and similar deleterious effects
and violations of project security.  Provide copies of access keys to the United States
Capitol Police.

F. Temporary Controls:

1. Traffic Control:  Plan vehicular access methods, locations and timing of deliveries in a
manner to minimize interference with street and pedestrian traffic and to conform to
District of Columbia regulations.  Do not block or obstruct public streets, driveways and
walkways adjacent to the site at any time during performance of the work without proper
authorization.  Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

2. Collection and Disposal of Wastes:  Establish a system for daily collection and disposal
of waste materials from construction areas and elsewhere on the site.  Enforce
requirements strictly.  Do not hold collected materials at the site longer than 7 days during
normal weather or 3 days when the daily temperature is expected to rise above 80 deg. F
(27 deg. C).  Handle waste materials that are hazardous, dangerous, or unsanitary
separately from other inert waste by containerizing appropriately.  Dispose of waste
material in a lawful manner.

a. Burying or burning of waste materials on the site will not be permitted.
b. Washing waste materials down sewers or into waterways will not be permitted.
c. Provide rodent proof containers located on each floor level of construction work,

to encourage depositing of garbage and similar wastes by construction personnel.
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3. Janitorial Services:  Provide daily janitorial services for temporary offices, first aid
stations, toilets, wash facilities, lunchrooms and similar areas.  Require users of other
temporary facilities to help maintain a clean and orderly premises.

4. Dust Control:  During periods of construction activity creating dust conditions sprinkle
periodically the site areas disturbed by Contractor's operation or treat with dust
suppressors to control dust.  Dry power brooming will not be permitted.  Use vacuuming,
wet mopping, wet sweeping or wet power brooming.  Air blowing will be permitted only
for cleaning non-particulate debris.  Use only wet cutting procedures for unit masonry and
concrete. 

5. Noise Control:  Avoid the use of tools and equipment that produce harmful noise.
Restrict the use of noise making tools and equipment to hours of use that will minimize
noise complaints from persons or firms near the project site.

6. Rodent and Pest Control:  Early in the construction process before deep foundation work
has been completed, retain a recognized local exterminator or insect-and-pest control
company to recommend practices that will minimize attraction and harboring of rodents,
roaches and other pests.  Employ this service to perform extermination and control
procedures at regular intervals so that the project will be relatively free of pests and their
residues at substantial completion.  Perform control operations in a lawful manner using
environmentally safe materials.

7. Environmental Protection:  Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on the
site in ways and methods that comply with environmental regulations, and that minimize
the possibility that air, waterways and subsoil might be contaminated or polluted, or that
other undesirable effects might result from the performance of work at the site.

8. Sewers and Drainage:  If existing sewers are available for temporary drainage near the
site prior to completion of permanent sewers, provide temporary connections to remove
effluent that can be lawfully discharged into the sewers.  If existing sewers nor drainage
facilities can be lawfully used for discharge of effluent, provide containers to remove and
dispose of effluent off the site in a lawful manner.

9. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and
operations not directly associated with performance of work included under individual
work sections, comply with dewatering requirements of applicable Division-2 sections.
Where feasible, utilize the same facilities.  Maintain the site, excavations and construction
free of water.

10. Snow and Ice Control:  Keep access to building and work areas clear of snow adequately
to permit access while work is in progress.  Do not allow snow and ice to accumulate so
as to overload or otherwise endanger any portion of the Work.  Do not allow snow and ice
to accumulate over surfaces that can be damaged upon thawing.

H. Installation, Operation, Termination and Removal:  Use qualified tradesmen for installation
of temporary services and facilities.  Locate temporary services and facilities where they will
serve the entire project adequately and result in minimum interference with the performance of
the Work.

1. Supervision:  Limit availability of temporary services and facilities to essential and
intended uses to minimize waste and abuse.  Do not permit temporary installations to be
abused or endangered.  Do not allow hazardous, dangerous or unsanitary conditions to
develop or persist on the project site.
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2. Maintenance:  Operate and maintain temporary services and facilities in good operating
condition throughout the time of use and until removal is authorized.  Protect from
damage by freezing temperatures and similar elements.

a. Prevent water filled piping from freezing by use of ground covers, insulation, by
keeping drained or by temporary heating.  Maintain distinct markers for
underground lines.  Protect from damage during excavation operations.  Prevent
contamination of water sources.

3. Termination and Removal:  Unless the Architect requests that it be maintained for a
longer period of time, remove each temporary service and facility promptly when the need
for it or a substantial portion of it has ended, or when it has been replaced by the author-
ized use of a permanent facility, or no later than substantial completion.  Repair damaged
work, clean exposed surfaces and replace work which cannot be satisfactorily repaired.
Contract time includes the time required for final cleanup of premises.

a. Remove temporary roads and paving materials which are not intended for or
acceptable for integration into permanent paving.  Where the area shown is intended
for landscape development, remove soil and aggregate fill that does not comply with
requirements for fill or subsoil in the landscape area.  Remove materials
contaminated with road oil, asphalt and other petro-chemical compounds, and other
substances which might impair growth of plant materials or lawns.  Repair or
replace street paving, curbs and sidewalks at the temporary entrances, as required
by the governing authority.

b. Immediately prior to final acceptance, clean and renovate permanent services and
facilities that have been used to provide temporary services and facilities during the
construction period.

c. Restoration of Site and Adjacent Areas : Restore the site and the adjacent areas
used for staging, traffic, protection and storage of materials to their conditions prior
to start of work.  This includes, but is not limited to all site improvements, signage,
lighting, street furniture, paving, sprinkler systems, utilities, plant, trees and turf
materials.  Procedures which may be required include de-compaction of compacted
soils, addition of soil amendments, aeration, re-grading and removal of
contaminated materials or other procedures as may be necessary.

1.8 PRODUCTS:

A. General:  Refer to clause, "Materials and Workmanship," of the GENERAL CONDITIONS.
After execution of the Contract, the Contractor's requests for changes in the products, materials,
equipment and methods of construction required by the Contract Documents are considered
requests for "contract modifications," and are subject to the requirements specified in Architect
of the Capitol, "Official Procedure for Making Changes in Contracts."  Revisions to the contract
documents, where requested by the Architect are considered as "changes" not substitutions.

B. Quality Assurance:  Compatibility of products is a basic requirement of product selection.
When the Contractor is given the option of selecting between two or more products for use on
the project, the product selected must be compatible with other products previously selected,
even if the products previously selected were also Contractor options.  The complete
compatibility between various choices available to the Contractor is not assured by the various
requirements of the Contract Documents, but must be provided by the Contractor.    Provide a
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single product for each required product selection, regardless of whether that product selection
is provided by more than one sub-contractor.  Do not alter product brands or series for a given
product selection during the life of the contract without written approval of the Architect.

1. Source Limitations:  To the fullest extent possible and subject to the restrictions of the
"Buy American Act," provide products of the same generic kind, from a single source, for
each unit of work.

C. Product Delivery, Storage, and Handling:  Deliver, store, and handle products in accordance
with manufacturer's recommendations, using means and methods that will prevent damage,
deterioration and loss, including theft.  Control delivery schedules to minimize long-term storage
at the site and to prevent overcrowding of construction spaces, and to ensure minimum holding
or storage times for items known or recognized to be flammable, hazardous, easily damaged, or
sensitive to deterioration or loss.

1. Deliver products to the site in the manufacturer's sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting,
ventilating, and installing.  

2. Store products at the site in a manner that will facilitate inspection and measurement of
quantity or counting of units, and in conformance with manufacturer’s instructions.  

3. Store heavy materials away from the project structure in a manner that will not endanger
the supporting construction.

D. General Product Compliance:  Requirements for individual products are indicated in the
Contract Documents; compliance with these requirements is in itself a contract requirement.
These requirements may be specified in any one of several different specifying methods, or in
any combination of these methods.

E. General Product Requirements:  Provide products that comply with the requirements of the
contract documents and that are undamaged and, unless otherwise indicated, unused at the time
of installation.  Provide products that are complete with all accessories, trim, finish, safety
guards and other devices and details needed for a complete installation and for the intended use
and effect.
1. Provide products that are essentially the standard catalogued products of manufacturers

regularly engaged in production of such products and that are the manufacturer's latest
standard design that complies with the specification requirements.  Equipment shall
essentially duplicate items that have been in satisfactory commercial and industrial use
at least two years, or more if otherwise specified, prior to bid opening; or in lieu thereof
shall have been used and operated in a test installation which, in the opinion of the
Architect, duplicate its field performance for the same period of time.  The Architect
reserves the right to require the Contractor to submit evidence to this effect for his
approval.  When two units of the same class of equipment are required, these units shall
be the product of a single manufacturer; however, the component parts of the system need
not be the products of the same manufacturer.

2. Provide standard, domestically produced products for which the manufacturer has
published assurances that the products and its parts are likely to be  available to the
Government at a later date.

3. Nameplates:  Except as otherwise indicated for required labels and operating data, do not
permanently attach or imprint manufacturer's or producer's nameplates or trademarks on
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exposed surfaces of products which will be exposed to view either in occupied spaces or
on the exterior of the completed project.

F. Installation of Products:  Except as otherwise indicated in individual sections of these
specifications, comply with the manufacturer's instructions and recommendations for installation
of the products in the applications indicated.  Anchor each product securely in place, accurately
located and aligned with other work.  Clean exposed surfaces and protect surfaces as necessary
to ensure freedom from damage and deterioration at time of acceptance.

1.9 PROJECT CLOSEOUT:

A. Definitions: “Project Closeout” is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled near the end of the
Contract Time in preparation for final acceptance and occupancy of the Work by the
Government, as well as final payment to the Contractor and the normal termination of the
Contract.

1. Time of closeout is directly related to "Final Acceptance."  Therefore, the time of
closeout may be either a single time period for the entire Work or a series of time periods
for individual elements of the Work that have been certified as substantially complete at
different dates.  This time variation, if any, shall be applicable to the other provisions of
this Division.

B. Final Cleaning:  Special cleaning requirements for specific units of Work are included in the
appropriate sections of Division 2 through 16.  General Cleaning during the regular progress of
the Work is required by the GENERAL CONDITIONS and is included under Article
"Temporary Facilities and Controls".

1. Cleaning:  Provide final cleaning of the Work at the time indicated.  Employ experienced
workers or professional cleaners for final cleaning.  Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program.  Comply with the manufacturer's instructions for operations.

a. Complete the following cleaning operations before requesting the Architect's
inspection for Final Acceptance.

b. Remove labels which are not required as permanent labels.
c. Clean transparent materials, including mirrors and glass in doors and windows,

to a polished condition.  Remove putty and other substances which are noticeable
as vision-obscuring materials.  Replace chipped or broken glass and other damaged
transparent materials.

d. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition,
free of dust, stains, films and similar noticeable distracting substances.  Restore
reflective surfaces to their original reflective condition.  Leave concrete floors
broom clean.  Vacuum carpeted surfaces.

e. Wipe surfaces of mechanical and electrical equipment clean.  Remove excess
lubrication and other substances.  Clean plumbing fixtures to a sanitary condition.
Clean light fixtures and lamps.

f. Clean the project site, including landscape development areas, of rubbish, litter
and other foreign substances.  Sweep paved areas to a broom clean condition;
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remove stains, spills and other foreign deposits.  Rake grounds that are neither
paved nor planted, to a smooth even-textured surface.

2. Pest Control:  Engage an experienced exterminator to make a final inspection of the
project, and to rid the project of rodents, insects and other pests.

3. Compliance:  Comply with safety standards and governing regulations for cleaning
operations.  Remove waste materials from the site and dispose of in a lawful manner.

a. Where extra materials of value remaining after completion of associated work
have become the Government's property, salvage or dispose of these materials to the
Government's best advantage as directed.

C. Record Document Submittals:  Specific requirements for record documents are indicated in
the individual sections of these specifications.  Other requirements are indicated in the
GENERAL CONDITIONS.  General submittal requirements are indicated in the various
"Submittals" articles of individual sections of the Project Manual.

1. Do not use record documents for construction purposes; protect from deterioration and
loss in a secure, fire-resistive location; provide access to record documents for the
Architect's reference during normal working hours.

2. Record Documents:  Maintain a record set of blue or black line white-prints of contract
drawings and shop drawings in a clean, undamaged condition.  Mark-up the set of record
documents to show the actual installation where the installed work varies substantially
from the work as originally shown.  Mark whichever drawing is most capable of showing
the actual "field" condition (“as-built” condition) fully and accurately; however, where
shop drawings are used for mark-up, record a cross-reference at the corresponding
location on the working drawings.  Give particular attention to concealed work that would
be difficult to measure and record at a later date.

a. Mark record sets with red erasable pencil and, where feasible, use other colors to
distinguish between variations in separate categories of work.

b. Note related change-order numbers where applicable.
c. Organize record drawing sheets into manageable sets, bind with durable paper

cover sheets, and print suitable titles, dates and other identification on the cover of
each set.

d. Materials and Tools:  Refer to individual sections of the Project Manual for
required quantities of spare parts, extra and overrun stock, maintenance tools and
devices, keys, and similar physical units to be submitted.

D. Maintenance Manuals:  Organize operating and maintenance data into suitable sets of
manageable size.  Bind data into individual binders properly identified and indexed.  Bind each
set of data in a heavy-duty 2-inch, 3-ring vinyl-covered binder, with pocket folders for folded
sheet information.  Mark the appropriate identification on both front and spline of each binder.

E. Warranties and Bonds:  At Final Completion compile two copies of each required warranty
and bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer.  Organize the warranty documents into an orderly sequence based on the table of
contents of the Project Manual.
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1. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to
receive 8-1/2" by 11" paper.

a. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation.  Provide a typed description of
the product or installation, including the name of the product, and the name, address
and telephone number of the installer.

b. Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name, project number, and the
name of the Contractor.

2. When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.

F. General Operating and Maintenance Instructions:  Arrange for each installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the site
with the Government's personnel to provide necessary basic instruction in the proper operation
and maintenance of the entire Work.  Where installers are not experienced in the required
procedures, include instruction by the manufacturer's representatives.

G. Closeout Submittals:  Prior to requesting Final Inspection, submit the following:

1. Project Record Documents, properly annotated and in the format required.
2. Copies of Warranties and Bonds.
3. Operation and Maintenance data.
4. All required operating or special tools required in individual sections.
5. All required keys and keying schedules.

H. Prerequisites to Final Acceptance:  Complete the following before requesting the Architect's
final inspection for certification of final acceptance, and final payment as required by the
GENERAL CONDITIONS.  List known exceptions, if any, in the request.

1. Submit the final payment request with final releases and supporting documentation not
previously submitted and accepted.  Include certificates of insurance for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

3. Submit a certified copy of the Architect's final punch-list of itemized work identified to
be completed or corrected, stating that each item has been completed or otherwise
resolved for acceptance and has been endorsed and dated by the Architect.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar
data either as of the date of substantial completion, or else when the Government took
possession of and responsibility for corresponding elements of the Work.

5. Submit consent of surety.

I. Reinspection Procedures:  The Architect will reinspect the Work upon receipt of the
Contractor's notice that the work, including punchlist items resulting from earlier inspections,
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has been completed, except for these items whose completion has been delayed because of
circumstances that are acceptable to the Architect.

J. Removal of Protection:  Except as otherwise indicated or requested by the Architect, remove
temporary protection devices and facilities which were installed during the course of the work
to protect previously completed work during the remainder of the construction period.

END OF SECTION 01000
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SECTION 01546 - SAFETY AND HEALTH

PART 1 - GENERAL
  
1.1   DESCRIPTION OF WORK:
  

A. General:  This section, general in nature, is applicable to all work performed under this
contract and identifies some of the precautions necessary to protect the safety and health of
employees, visitors, occupants and contract employees, and to prevent the loss of or damage
to property and the environment.

1. Note the Construction Contractor submittal requirements outlined in Part 1 paragraph
“Submittals” of this Section.

  
B. Related Work:  The following sections, located elsewhere in this Project Manual, indicate

the scope of work and specific measures to control hazardous materials/conditions:

  1. Specification 13821"Asbestos Abatement Procedures"
  

1.2 REFERENCES:
 

A. General:  The publications listed below form a part of this specification to the extent
referenced.  The publications are referred to in the text by basic designation only.  Exclusion
of any specific regulations/standards required by Federal and/or local codes does not relieve
the Contractor of their legal and contractual obligations to adhere to such requirements.

    B. National Standards / Code of Federal Regulations (CFRs):

 1. 29 CFR 1910 - OSHA Occupational Safety and Health Standards.
 2. 29 CFR 1926 - OSHA Safety and Health Regulations for Construction.
 3. 40 CFR Parts 700-799, Subchapter R - Toxic Substance Control Act (TSCA).

4. 40 CFR Parts 50-99, Air Programs.
5. 40 CFR Parts 260-299, Hazardous Waste Management System (radionuclides).
6. 40 CFR Part 761 - Polychlorinated Biphenyls (PCBs) Manufacturing, Processing,

Distribution in Commerce, and Use Prohibitions.
 7. 40 CFR Parts 104-140 and 401-471, Water Programs.

8. DOT Manual of Uniform Traffic Control Devices.
8. Americans with Disabilities Act (ADA), current with updates.

    C. Related Building and System Codes:

1. International Building Code (IBC), 2003.
2. International Existing Building Code (IEBC), 2003.

 3. Life Safety Code - NFPA 101, 2003.
 4. International Electrical Code, 2003; and related NEMA, NECA, and UL Standards.

5. International Mechanical Code, 2003.
6. International Plumbing Code, 2003.
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    D. Federal Standard 313A - Material Safety Data Sheets, Preparation and Submission.

    E. Related District of Columbia, state, and local regulations shall apply.

1.3 DEFINITION OF HAZARDOUS MATERIALS:   

A. General:  Refer to hazardous and toxic materials/substances, Subparts H and Z of 29 CFR
1910 and related parts of 29 CFR 1926; 40 CFR 261; and to others as defined in Federal
Standard 313.

  B. Those hazardous materials most commonly encountered can include pesticides, cleaning  
agents, paints, adhesives, strippers, solvents, asbestos, polychlorinated biphenyls (PCB's),  
mercury vapor lamps, but may include others. Any unlabeled substance should be handled as
hazardous material until properly identified.

 C. All suspect asbestos containing materials (e.g., boiler insulation, duct insulation, pipe
insulation), surfacing materials (i.e., plaster and sprayed-on fireproofing) and miscellaneous
materials (i.e., asphalt flooring, ceiling tiles, adhesives and mastics, drywall, roofing, gaskets
and cement board), must be considered asbestos containing unless proven otherwise in
accordance with 29 CFR 1926.1101.

D. Pre-1978 Surfaces:  All finished/painted surfaces of buildings constructed prior to 1978
shall be considered finished with lead based paint unless proven otherwise.

 E. Products likely to contain PCB's include electrical transformers, capacitors, voltage
regulators, oil switches, and some fluorescent light ballasts.  Transformer vaults with PCB
contaminated floors are identified by signage at the entry door (refer to Part 3 of this Section,
article “Cautionary Procedures at Existing Vaults”).

F. Products likely to include mercury include fluorescent light tubes, switches, gauges,
thermostats, and older thermometers.

1.4 QUALITY ASSURANCE:

 A. Pre-Construction Safety Meeting:  Representatives of the Contractor must meet with the
Contracting Officer and his/her representative(s) prior to the start of work under this
contract.  The purpose of the pre-construction meeting is to review the Contractor's Safety
and Health Program and Policies, and to discuss the implementation of all safety and health
provisions pertinent to the work to be performed under the contract.  The Contractor shall be
prepared to discuss, in detail, the measures he/she intends to take in controlling any unsafe or
unhealthy conditions associated with the work to be performed under the contract. If directed
by the Contracting Officer, this meeting may be held in conjunction with other
pre-construction meetings such as the General Pre-Construction meeting.  The level of detail
of the safety meeting is dependent upon the nature of the work and the potential inherent
hazards. The Contractor's principal on-site representative(s), the general superintendent and
his/her safety representative(s) shall be in attendance.

 B. Compliance With Regulations:  All work, including contact with the handling of hazardous
or regulated materials, the disturbance or dismantling of structures containing hazardous or
regulated materials, and/or the transport and disposal of hazardous or regulated materials
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shall comply with the applicable requirements of 29 CFR 1910/1926, 40 CFR, 49 CFR, and
all other applicable federal, state, and local regulations.

C. Construction Site Lighting:  Lighting intensity levels for construction areas shall meet the
minimum requirements established by 29 CFR 1926.56: Illumination, including Table D-3 -
Minimum Illumination Intensities in Foot-Candles.

D. Compliance/Conflicts:  All work shall comply with applicable Federal, state and local
safety and health requirements.  Where there is a conflict between applicable regulations, the
most stringent shall take precedence.

    E. Contractor Responsibility:  All Contractors shall assume full responsibility and liability for
compliance with applicable regulations pertaining to the health and safety of personnel
during the execution of work, and shall hold the Government harmless for any action on
his/her part, or that of his/her employees or subcontractors, which results in illness, injury or
death.  The Contractor shall designate a single point-of-contact who is authorized to act on
behalf of the contracting firm, authorized to take immediate corrective actions, and assigned
the task of daily inspections and reporting outlined herein.  Construction Contractors shall
comply with the following additional requirements in accordance with 29 CFR 1926.16
(Prime/Subs):

  1. Compliance with the accepted Accident Prevention Plan written by the prime
Contractor for the specific work, submitted to the government, and reviewed by the
COTR.  The Contractor's plan will be job specific and will include work to be
performed by the subcontractors, and measures to be taken by the Contractor to control
hazards associated with materials, services, or equipment provided by suppliers.

  2. Regularly scheduled safety meetings shall be held at least once a week for all 
supervisors on the project to review past activities, to plan ahead for new or changed 
operations, and to establish safe working procedures for the anticipated hazards.  An 
outline of each meeting shall be submitted through the COTR to the  Contracting
Officer.

1.5 SUBMITTALS: 

A. Submittal “Punch-List:”  A submittal punch list for projects involving "other" hazardous
materials as identified in the Construction Contractor's Safety and Health Program and
Policies (paragraph B, below) and/or other recognized flammable or toxic products identified
in the referenced codes/standards.

   B. Contractor's Safety and Health Program and Policies:  Submit a Plan of Action for
handling hazardous materials (except for asbestos and lead based paint as they are covered
by specific sections) and/or flammable or toxic products.  Work shall not commence until the
Contractor’s safety program has been reviewed by the Architect.  The Construction
Contractor's Plan of Action shall contain the following:

 1. Activity Hazard Analysis and Accident Prevention Plan: Identification of anticipated
hazards, problems, and proposed mitigation measures/mechanisms.

 2. Description of how applicable safety and health regulations and standards are to be
met.

 3.  Protection of the public or others not related to the operation. Maintain code-compliant
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means of egress for project duration.
 4. Means of protection for adjacent non-construction areas, permanent and temporary

access ways, and occupants and for controlling noise/dust/fumes/debris generated by
the work.

 5. Contractor Safety Officer: Identify a lead Safety Officer and alternates, including 24-
hour contact information for each.

6. Specialized training and experience of employees to be used for the work.
 7. Type of protective equipment and work procedures to be used.
 8. Material Safety Data Sheets (MSDSs) for, and proposed procedures for using,

disposing of, or storing toxic/hazardous materials (also see 29 CFR1910.1200).  All
management and disposal of wastes shall be in accordance with Federal, states and
local regulations.

 9. Phasing requirements to minimize impact to non-construction work activities.
 10. Emergency procedures for handling accidental spills, releases or potential exposures. 

11. Interfacing of trades and control of subcontractors, if applicable.
12. Identification of any required analyses, test demonstrations, and validation

requirements.
13. Hazard Communications Plan.
14. Trenching and Shoring Plan.
15. Confined Spaces employee certifications and related work procedures.
16. Multi-Employer Worksite Plan.
17. Demolition plans outlining protective measures and responsibilities required under 29

CFR 1926, Subpart T.

C. Accident Reporting:  Serious accidents such as those resulting in: treatment of an injury at a
medical facility; response by emergency medical personnel; or damage to property other than
that of the Contractor will be reported to the contracting officer's representative by telephone
within twenty-four hours of the occurrence.  A copy of each accident report, which the
Contractor or subcontractors submit to their insurance carriers, shall be forwarded through
the Contracting Officer's Technical Representative (COTR) to the Contracting Officer (CO)
as soon as possible (in no event later than seven (7) calendar days after the occurrence).  All
accidents/losses shall be reported using AOC “Incident Investigation Report” (from AOC
Safety Policy 9-4, available from the COTR) or other form that meets OSHA Standards, as
required.  Any incident involving fatality or permanent total disability, or property damage to
the Government or other property amounting to $100,000 or more requires immediate
notification of the AOC Safety and Occupational Health Branch (SOHB).

 D. MSDSs: The Contractor shall provide copies of each MSDS, in accordance with 29 CFR
1910.1200 - App E and with AOC 52.223-1.  One copy shall be provided to the COTR per
Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on
the job site.

E. Waste Disposal:  The Contractor shall dispose of all wastes and provide all paperwork,
including but not limited to, manifests and disposal certifications, in accordance with all
federal, state, and local regulations.  Asbestos waste shall be accompanied by an Asbestos
Shipment Record.  The AOC shall sign manifests, certifications, and shipping records for
lead, asbestos, and PCB wastes generated from this contract.

F. Hot Work Permits:  When coordinating with the AOC’s jurisdiction Superintendent for hot
work, submit AOC designated “Hot Work Permit” (from AOC Safety Policy 10-14, available
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from the COTR) or other form that meets OSHA Standards, as required.

G. Worker Certifications: The Contractor shall provide copies of all worker certifications for
handling Hazardous Materials, Working in Confined Spaces, and other certifications
required by OSHA, EPA, and local regulatory agencies (not required by other technical
sections in the Project Manual).

  H. Scaffolding:  All scaffolding that is erected on this job will be erected in accordance with
the requirements of 29 CFR 1926, Subpart L -- Scaffolds.  Per OSHA Standards, a scaffold
erection plan will be developed by the Contractor, certified by an engineer (licensed in the
District of Columba, Virginia, or Maryland) and provided to the CO prior to set up.  Once in
place, the Contractor's assigned safety officer shall inspect and document the conditions of
the scaffold and scaffold anchor points prior to use, and once per shift thereafter.  Any
observed failures in the scaffold shall render it unusable until the condition is rectified and
re-inspected.  Weekly scaffold inspection reports shall be provided to the designated COTR
for inclusion in the contract records.

1.  Other Means of Access: Should the Contractor employ other means of access to the
work area, they shall be utilized in accordance with the requirements of 29 CFR 1926,
Subpart N -- Cranes, Derricks, Hoists, Elevators, and Conveyors.  The Contractor
shall submit a plan for use of such equipment, fully coordinated with any other plans
for site facilities (i.e., scaffolding, staging, etc.).

2. Scaffolding constructed by the Contractor for use by AOC employees shall also
comply with 29 CFR 1910.

PART 2 - PRODUCTS

2.1    MATERIALS AND EQUIPMENT: 

A. Special facilities, devices, equipment, clothing, and similar items used by the Contractor in
the execution of work shall comply with all applicable regulations.  Such materials and
equipment shall be identified in the Plan of Action called for herein.

2.2    MATERIAL SAFETY DATA SHEETS (MSDSs): 

A. MSDSs shall be available on-site for all products used under this contract.   The prime
contractor is responsible for meeting the hazard communication requirements, in accordance
with 29 CFR 1910.1200. To the extent feasible, non-flammable and non-toxic products shall
be used.

PART 3 - EXECUTION

3.1    HAZARDOUS MATERIALS: 

A. General:  The Contractor shall bring to the COTR’s attention, any material suspected of
being hazardous which he/she encounters during execution of the work.  The COTR shall
then determine whether the Contractor shall perform tests to determine the nature or toxicity
of the material.  If the COTR directs the Contractor to perform tests, and/or if the material is
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found to be hazardous and additional protective measures are needed, a change to the
contract may be required (subject to the “AOC Official Procedure for Making Changes to
Contracts”).  Persons conducting sampling testing and laboratories processing samples shall
be certified. 

3.2    PROTECTION:

A. Contractor Responsibility:  The Contractor shall take all necessary precautions to prevent
injury to the public, building occupants and visitors, and damage to or contamination of
property or the environment.  For the purposes of this contract, the public or building
occupants shall include all persons not employed by the Contractor or subcontractor thereof.

 B. Welding, Cutting, and Brazing: The AOC specifically requires a permit for welding,
cutting, and brazing.  This AOC “Hot Work Permit” shall be approved each day by the AOC
Superintendent’s Safety Specialist, or his/her designee, and coordinated through the
Superintendent’s Office whenever welding, cutting or any open flame work is performed. 
Work areas shall be kept clear of combustibles within a 35-foot radius of any hot work. 
Combustibles which cannot be removed shall be covered with flame-resistant blankets. 
Compressed gas cylinders shall be secured in a vertical position and stored in accordance
with Compressed Gas Association (GSA) Guidelines at all times.  Valve protection caps
shall be in place whenever cylinders are not in use, moved or stored.  Appropriate fire
extinguishers shall be maintained at welding and cutting operations.  A designated fire watch
shall sign and return the permit.  The fire watch shall be on duty during operations and for a
minimum of 30 minutes after completion of welding or cutting operations to ensure no
possibility of fire exists. 

1. Provide adequate ventilation to protect employees from fume or gas exposure.
2. During arc welding activities erect screens to shield activities.

  C. Storage:  It is prohibited to store, position, or use equipment, tools, materials, scraps, and
trash in a manner likely to present a hazard to the public or building occupants by its
accidental shifting, ignition, or other hazardous qualities.  Storing of combustible or
flammable liquids shall be in accordance with the current edition of the National Fire Code
for Flammable and Combustible Materials (NFPA 30).  Compressed gases shall be stored in
accordance with Compressed Gas Association (CGA) guidelines.

  D. Obstructions: No corridor, aisle, stairway, door, or exit shall be obstructed or used in such a
manner as to encroach upon routes of ingress or egress utilized by the public or building
occupants, or to present an unsafe or unhealthy condition to the public or building occupants.

E. Housekeeping:  Housekeeping practices shall be in conformance with OSHA 29 CFR
1910.22, 29 CFR 1910.141, 29 CFR 1910.1001, 29 CFR 1910.1025, 29 CFR 1926.25, 29
CFR 1926.62, and 29 CFR 1926.1101, for non-construction and construction contracts
respectively. 

  F. Protection of the Public and Federal Employees:  Work shall not be performed in any area
occupied by the public or Federal employees unless the Contractor takes adequate steps for
the protection of the public and Federal employees, and work is specifically permitted by the
contract/COTR/jurisdiction Superintendent.  Comply with requirements of ANSI
A10.34.2001.



SECTION 01546 SAFETY AND HEALTH

AOC Project BG Admin Sprinkler 01546 - 7

  G. Pedestrian Access Ways: All interior and exterior paths of travel established for pedestrian
circulation within and around a construction site shall meet the requirements of 28 CFR Part
36 (ADAAG), Appendix A (Standards for Accessible Design), Articles 4.3 through 4.5; when
a path is changed to accommodate work, the Contractor shall also provide directional signage
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), 2003.  All
paths shall be maintained clear and level, without obstruction.  Any proposed exceptions to
these requirement must be approved in writing by the Architect prior to construction.

1. Lighting:  All interior/exterior access ways, both permanent and temporary, shall be
provided with a uniform minimum  lighting level of 3 footcandles (fc) at the walking
surface, in accordance with 29 CFR 1926.56(a), Table D-3 - Minimum Illumination
Intensities in Foot-Candles. 

 H.  Alternate Precautions:  When the nature of the work prevents isolation of the work area
and the public or building occupants may be in or pass through, under or over the work area,
alternate precautions such as the posting of signs, warning lights, the use of signal persons,
the erection of barricades or similar controls around particularly hazardous operations shall
be approved and used.

I. Work Over Thoroughfares:  When work is to be performed over a public thoroughfare
such as a sidewalk, lobby, or corridor, the thoroughfare shall be closed, if possible, or other
precautions taken such as the installation of screens or barricades.  When exposure to falling
objects exists, as during the erection of building walls or during demolition, special
protection of the type detailed in 29 CFR 1910/1926 shall be provided.

 J. Temporary Construction Barriers:  Temporary construction barriers, partitions which
cover a hole in a rated fire wall, protect occupants from noise or vibration, or separate the
construction from public access and exit corridors shall be erected floor-to-ceiling,
wall-to-wall, and shall remain in place for the duration of the contract.  The minimum
construction standards for these temporary barriers shall be metal studs, anchored top and
bottom at a maximum spacing of 16 inches (406 mm) on-center, and covered with a
minimum of one layer of ½-inch gypsum wallboard.

 K. Dust and Fume Control Measures:  Work performed adjacent to occupied areas shall be
done within dust control barriers (generally constructed of polyethylene sheeting or other
barriers as approved by the Architect).  To the extent feasible, maintain the work
environment at a negative pressure differential with the adjoining occupied areas.  The use of
fume and odor producing products and materials shall be done in such a manner, or at such a
time as to minimize impact on building occupants.  Provide measures to minimize migration
of dust, fumes, gases, and similar affects into the adjacent areas.  Ensure that adequate
ventilation is provided to work areas in conformance with OSHA regulations.

L. Completion of Work: Do not create or leave hazards unabated (e.g., open or absent
electrical panels, unmarked circuit breakers/fuses, faceplates missing from receptacles, open
maholes, un-barricaded trenches/excavations, etc.).

END OF SECTION 01546
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SECTION 01731 - CUTTING, DRILLING, CORING, AND PATCHING

PART 1-GENERAL

1.1 RELATED DOCUMENTS

A. General provisions of the Contract, including General and Supplementary Conditions and

Division 1, “General Requirements” of the Specification, apply to this Section.

B. Division 13, Section 13930 - Wet-Pipe Sprinkler Systems

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for cutting, drilling, coring

and patching.

B. Refer to other Sections for specific requirements and limitations applicable to cutting, drilling,

coring, and patching individual parts of the Work.

1.3 DEFINITIONS

A. Cutting: The removal of existing construction necessary to permit the installation or performance

of other Work.

B. Coring: Removal of a cylindrical shaped portion of construction by the use of a wet or dry core

drill machine. 

C. Drilling: To make a hole in a hard material with a drill.

D. Patching: The fitting and repair work required to restore surfaces to original or existing

conditions after installation of other W ork. 

1.4 SUBMITTALS

A. Cutting, Drilling, Coring, and Patching Procedures Plan: Approval of procedures for cutting,

drilling, coring, and patching is required before proceeding.  Submit a proposal describing

procedures at least 14 days in advance of the time cutting, drilling, coring, and patching will be

performed and request approval to proceed.  Include the following information, as applicable,

in the proposal:

1. Describe the extent of cutting, drilling, coring, and patching required and proposed

methods for each type of substrate.  Approval by the AOC and a representative from the

mason shop shall be obtained for each instance of cutting, coring, and drilling before

beginning work.

2. Description of the anticipated results in terms of changes to existing construction.  Include

changes to structural elements and operating components as well as changes in appearance

and other significant visual elements.
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3. Disclose if water will be used to aide the cutting, coring or drilling process.  Describe

measures taken to ensure that water damage will not result from the coring, cutting or

drilling process.

4. List products and equipment to be used and firms or entities that will perform Work.

Indicate compatibility and cohesion characteristics of patching compounds with adjacent

materials.

5. Describe methods to be used to control dust.

6. Indicate dates and times when cutting, drilling, coring, and patching is to be performed.

7. List utilities that will be disturbed or affected, including those that will be relocated and

those that will be temporarily out-of-service.  Indicate how long service will be disrupted.

8. Where cutting, drilling, coring, and patching involves addition of reinforcement to

structural elements, submit details and engineering calculations to show how

reinforcement is integrated with the existing structure.

9. Approval by the AOC to proceed with cutting, drilling, coring, and patching does not

waive the AOC's right to later require complete removal and replacement of a part of the

Work found to be unsatisfactory.

1.5 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cu t, drill, core or patch structural elements in a

manner that would reduce their load-carrying capacity or load-deflection ratio.

1. Obtain approval of the cutting, drilling, coring, and patching procedures before cutting,

drilling, coring, and patching the following structural elements:

a. Foundation construction.

b. Bearing walls.

c. Structural concrete.

d. Structural steel.

e. Structural deck.

f. Lintels.

g. Miscellaneous structural metals.

h. Stairs.

I. Equipment supports.

j. Piping, ductwork, vessels and equipment.

k. Structural systems of other construction.

B. Operational and Safety Limitations: Do not cut, drill, core or patch operating elements or safety

related components in a manner that would result in reduced capacity to perform as intended, or

result in increased maintenance, or decreased operational life or safety.

1. Obtain approval of the cutting, drilling, coring, and patching procedures before cutting,
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drilling, coring, and patching the following operating elements or safety related systems:

a. Primary operational systems and equipment.

b. Air or smoke barriers.

c. Water, moisture, or vapor barriers.

d. Membranes and flashings.

e. Fire protection systems.

f. Noise and vibration control elements and systems.

g. Control systems.

h. Communication systems.

I. Electrical wiring systems.

j. Conveying systems.

k. Operating systems of other construction.

C. Visual Requirements: Do not cut and patch construction exposed on the exterior or in occupied

spaces in a manner that would, in the AOC's opinion, reduce the building's aesthetic qualities,

or result in visual evidence of cutting, drilling, coring, and patching.  Remove and replace Work

cut, drilled, cored or patched in a visually unsatisfactory manner.

1. Retain the original installer or fabricator to cut and patch exposed work if the original

installer or fabricator is identified in the Contract Documents or is known to the Contractor

and is available for the work.

2. If it is not possible to engage the original installer or fabricator, engage a Specialist who

is specifically experienced in the work.

3. The cutting, drilling, coring, and patching procedures plan shall include but not necessarily

be limited to work required at the following visual elements.

a. Stonework and masonry.

b. Painted plaster and lathe.

c. Ornamental metal.

d. Matched-veneer woodwork.

e. Preformed metal panels.

f. Firestopping.

g. Stucco, ornamental and flat plaster.

h. Carpeting.

I. Wall covering.

j. Mechanical system enclosures, cabinets, or covers.

D. Dust Control: Comply with requirements for control of dust and dirt as included in Division 1

Section “GENERAL REQUIREMENTS.” 

1.6 EXISTING WARRANTIES

A Replace, patch, and repair material and surfaces cut or damaged by methods and with materials

in such a manner as not to void any existing warranties.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other sections of the Contract Documents, the

Project Manual, or as indicated on the drawings.

B. Use materials that are identical to existing materials.  If identical materials are not available or

cannot be used where exposed surfaces are involved, use materials that match existing adjacent

surfaces to the fullest extent possible with regard to visual effect.  Use materials whose installed

performance will equal or surpass that of existing materials.

PART 3 - EXECUTION

3.1 INSPECTION

A. Before cutting, drilling or coring existing surfaces, examine surfaces and conditions under which

work is to be performed.  If unsafe or unsatisfactory conditions are encountered, take corrective

action before proceeding.  Notify the AOC if hazardous materials are encountered and do not

proceed with work until hazardous conditions are abated.

1. Before proceeding, meet at the site with parties involved in cutting, drilling, coring, and

patching, including mason shop representative and AOC.  Review areas of potential

interference and conflict.  Coordinate procedures and resolve potential conflicts before

proceeding.

2. Painted Surfaces:  Prior to removing/disturbing any existing painted surface, the

Contractor shall notify the AOC so that it can be tested for lead based paint.  If lead based

paint is found, it will be removed by the AOC as per the Specification requirements.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut, if needed.

B. Protection:  Protect existing construction during cutting, drilling, coring, and patching to prevent

damage.  Provide protection from adverse weather conditions for portions of the Project that

might be exposed during cutting, drilling, coring, and patching operations.

1. Avoid interference with use of adjoining areas or interruption of free passage to adjoining

areas.

2. Take all precautions necessary to avoid cutting existing pipe, conduit or ductwork serving

the building, but scheduled to be removed or relocated until provisions have been made

to bypass them.
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3.3 PERFORMANCE

A. General: Employ skilled workmen to perform cutting, drilling, coring, and patching.  Proceed

with cutting, drilling, coring, and patching at the earliest feasible time and complete without

delay.

1. Cut existing construction to provide for installation of other components or performance

of other construction activities and the subsequent fitting and patching required to restore

surfaces to their original condition.

2. The Contractor is responsible for all cutting of walls. The Contractor is to assume that all

painted surfaces contain lead-based paint and shall utilize shrouded equipment with an

integrated HEPA filtering system.

B. Cutting, Drilling and Coring:  Cut/drill/core existing construction using methods least likely to

damage elements to be retained or adjoining construction.  Where possible review proposed

procedures with the original installer and comply with the original installer's recommendations.

1. In general, where cutting/drilling/coring is required use hand or small power tools

designed for sawing or grinding, not hammering and chopping.  Cut/drill/core holes and

slots neatly to size required with minimum disturbance of adjacent surfaces.  Temporarily

cover openings when not in use.

2. To avoid marring existing finished surfaces, cut or drill from the exposed or finished side

into concealed surfaces.

3. Cut through concrete and masonry using a cutting machine such as a Carborundum saw

or diamond core drill.

4. Equipment used to drill holes shall be standard masonry drills commonly used for drilling

small holes in concrete using rotary mode only.   Hammer drills are prohibited.

C. Patching: Patch with durable seams that are as invisible as possible.  Comply with specified

tolerances.

1. Where feasible, inspect and test patched areas to demonstrate  integrity of the installation.

2. Restore exposed finishes of patched areas and extend finish restoration into retained

adjoining construction in a manner that will eliminate evidence of patching and

refinishing.

3. Where removal of walls or partitions extends from one finished area into another, patch

and repair floor and wall surfaces in the new space to provide an even surface of uniform

color texture and appearance.  Remove existing floor and wall coverings and replace with

new materials, if necessary to achieve uniform finish.

a. Where patching occurs in a smooth painted surface, extend final paint coat over

entire unbroken area containing the patch, after the patched area has received primer

and second coat.
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4. Patch, repair or rehang existing ceilings as necessary to provide an even plane surface of

uniform appearance.

D. Plaster Installation: Comply with manufacturer's instructions and install thickness and coats as

indicated.  Unless otherwise indicated:

1. Provide 3-coat system.

2. Finish gypsum plaster with smooth-troweled finish.  Sand lightly to remove trowel marks

and arises.

3. Cut, patch, point-up and repair plaster to accommodate other construction and to restore

cracks, dents and imperfections.

3.4 CLEANING

A. Thoroughly clean areas and spaces where cutting, drilling, coring, and patching is performed or

used as access.  Remove completely paint, mortar, oils, putty and items of similar nature.

B. Vacuum all areas affected by the cutting, drilling, coring and patching immediately following

completion of work in each area.  Verify that all areas have been cleaned at the end of each

workday.  Re-clean if needed.

C. Thoroughly clean piping, conduit and similar features before painting or other finishing is

applied.

END OF SECTION 01731
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SECTION 13281 - ASBESTOS ABATEMENT PROCEDURES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK:

A. General:  This section includes required procedures necessary to reduce air concentrations of
asbestos to the specified level and maintain the specified asbestos control limits that is mandated
during the life of the contract.  It also includes procedures for the encapsulation, removal,
containment, and disposal of asbestos containing materials.

1. Work Area: Incoming Water Service Insulation, assume 10 linear feet on 2-inch diameter
pipe for bidding purposes.

 1.2 QUALITY ASSURANCE:

A. Definitive Responsibility Criteria:

1. Qualifications For the Asbestos Abatement Contractor:

a. Asbestos Abatement Experience: Provide the name and location of at least five
(5) prior asbestos abatement projects, successfully performed by the selected
Asbestos Abatement Contractor, that are comparable in scope of work, structure,
project costs and in complexity.  For each project include the name and current
telephone number of the project’s contract representative.  Address how each
project is comparable in scope of work, structure,  project costs and complexity. 

b. Project Documents: Provide copies of  the daily logs and air monitoring reports
including final clearance sample results, for the five abatement projects submitted
in response to the preceding paragraph.

c. Pollution Liability Insurance: Submit proof of Pollution Liability Insurance
coverage.  If the completion date of the bid project is beyond the effective dates of
the  Pollution Liability Insurance coverage, then the selected contractor shall submit
a statement stating it is understood, that this Pollution Liability Insurance coverage,
shall remain in effect throughout the duration of this contract.

d. Federal/State EPA and OSHA citations: Provide a list all federal and State EPA
or OSHA citations the Contractor has received in the last five (5) years.

2. Qualifications for the Supervisor / Competent Person:  Provide the name and
experience record of the proposed Supervisor/Competent Person and foreman, the selected
Asbestos Abatement Contractor, will assign to this project.  Provide evidence that the
proposed Supervisor/Competent Person has supervised at least five (5) asbestos abatement
contracts of comparable scope and complexity.

a. Accreditation: Provide evidence that shows the proposed Supervisor/Competent
Person, is accredited as an asbestos Contractor/Supervisor as described in 40 CFR
Part 763 (EPA’s Model Accreditation Plan).  

3. Qualifications for the Certified Industrial Hygienist (CIH):  Provide the name and
experience record of the CIH selected to perform the duties outlined in “Project Certified
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Industrial Hygienist” below. Provide evidence showing that, in the last five years, the
selected CIH has performed abatement oversight on projects of comparable scope and
complexity.

a. Certification, Accreditation and Training: Provide evidence that shows the
selected CIH  (1.) is certified in Comprehensive Practice by the American Board of
Industrial Hygiene (ABIH)  (2.) is currently accredited as an Asbestos Building
Inspector, Contractor/Supervisor,  and Project Designer as described in 40 CFR Part
763  (3.) has successfully completed the National Institute of Occupational Safety
and Health (NIOSH) 582 course Sampling and Evaluating Airborne Asbestos Dust
or equivalent (4.) is currently registered in the American Industrial Hygiene
Association’s (AIHA) Asbestos Analytical Registry (5.) is currently participating
in their Proficiency Analytical Testing (PAT) certification program.

b. Errors and Omissions Insurance:  Provide evidence showing the Project CIH has
Errors and Omissions Insurance coverage.  If the completion date of the project is
beyond the effective dates of the insurance coverage, submit documentation stating
that the CIH(s) Errors and Omissions Insurance coverage will be kept current and
in effect for the duration of the project.

4. Qualifications for the Industrial Hygienist (IH):  Name of and experience record of the
Industrial Hygienist(s) (IH) , the CIH selects,  who are qualified by virtue of their training
and work experiences,  to perform duties assigned by the CIH.  Show experience on 5
projects of comparable scope and complexity, that the IH has overseen in the last five
years.  Provide evidence that:

a. The selected IH is currently Accredited as an asbestos building inspector,
Contractor/Supervisor, and Project Designer as described in 40 CFR Part 763.

b. The selected IH has successfully completed the NIOSH 582 course Sampling and
Evaluating Airborne Asbestos Dust or equivalent and is currently registered in the
American Industrial Hygiene Association’s (AIHA) Asbestos Analytical Registry.

c. The selected IH is currently participating in their (PAT) certification program.

5. Testing Laboratory Qualifications:   Proof of qualifications of testing laboratory and
personnel as follows:

a. Accreditation: Provide proof of accreditation by the AIHA for asbestos analysis,
and the NIST under National Voluntary Laboratory Accreditation Program
(NVLAP) for asbestos analysis.

b. Proficiency: Provide the two most recent consecutive quarterly reports showing the
laboratory analyzing the samples has been judged proficient by successful
participation in the NIOSH’s PAT certification and Bulk Asbestos Proficiency
Analytical Testing (ELPAT) programs.

c. Laboratories and Microscopists: Provide proof the laboratory(s) selected to
analyze project samples is accredited by the American Industrial Hygiene
Association (AIHA), holds appropriate state license and successful participation of
the laboratory in the Proficiency Analytical Testing (PAT) Program. For
microscopists to analyze fibers-in-air samples on site, provide proof that they have
been judge by current inclusion on the AIHA Asbestos Analyst's Registry (AAR).

d. Errors and Omissions Insurance:  Provide evidence showing the laboratory has
Errors and Omissions Insurance coverage.  If the completion date of the project is
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beyond the effective dates of the insurance coverage, submit documentation stating
that the laboratory’s Errors and Omissions Insurance coverage will be kept current
and in effect for the duration of the project.

B. Contractors performing asbestos abatement work for the Architect of the Capitol in the
District of Columbia are required to be licensed to do asbestos work in the District of Columbia.
The Contractor shall comply with the licensing regulations of:

Government of the District of Columbia
Department of Consumer and Regulatory Affairs (DCA)
Environmental Regulation Administration
51 N Street NE
5th Floor
Washington, DC  20002

C. Contractor employees assigned to active asbestos work areas in the District of Columbia must
be licensed by the District of Columbia as trained asbestos workers and supervisors. The
Abatement Personnel shall have completed the EPA AHERA/OSHA abatement
worker/supervisor course;  have training on the standard operating procedures of the Abatement
Contractor; have one year of asbestos abatement experience; have applicable medical and
respiratory protection documentation; have certificate of training and State accreditation/license.

D. Asbestos Control Limits: The enclosed work areas shall be defined as a regulated area in
accordance with 29 CFR 1910.1001 and 29 CFR 1926.1101.

1. Inside Asbestos Work Area:  For personnel wearing negative-pressure respirators, air
concentrations of asbestos shall not exceed an 8-hour time weighted average of 0.1 fibers
(longer than 5 microns), per cubic centimeter of air as determined by the NIOSH 7400
method.  Regardless of respiratory protection worn, air concentrations inside the work
area will not exceed an 8-hour time weighted average of one (1) fiber per cubic centimeter
as determined by the NIOSH 7400 method. In the event that this level is exceeded, all
work in the asbestos work area shall stop and may not restart until fiber levels are below
an 8-hour time weighted average of one (1) fiber per cubic centimeter as determined by
the NIOSH 7400 method. It is the responsibility of the Contractor to provide an
independent industrial hygiene consultant to provide the required personal air monitoring
and to assure that all safety and health procedures are followed.  
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2. Outside Asbestos Work Area:  Air concentrations of asbestos shall not exceed 0.01
fibers (longer than 5 microns) per cubic centimeter of air as determined by the NIOSH
7400 method.  This applies to all areas in the building while work is in progress, except
for the asbestos work area. Anytime this level is exceeded, all work in the asbestos work
area will be stopped and may not restart until approval from the AOC/SOHB is given.  To
assure compliance with this provision, the government may provide (in addition to the
approved sampling plan), air monitoring outside the Contractor's work area.  If used, the
government's industrial hygienist will have unrestricted access to the Contractor's work
site.  If the asbestos abatement Contractor wishes, he may perform any additional air
sampling to assure compliance and for comparison with this specification.

E. Project Certified Industrial Hygienist (Project CIH): The primary Contractor shall engage
the services of a CIH certified in Comprehensive Practice by the American Board of Industrial
Hygiene (ABIH) for the period of this contract. Selection of the Project CIH is subject to
approval of the Architect. This person is responsible for all environmental oversight of this
contract. Although contracted by the General Contractor, the Project CIH is responsive to the
Architect. During the contract period, the Project CIH is required to be on call and to be on
project site within two hours after notification by the Architect.  Additionally, the Project CIH
will arrange for another Architect approved CIH, to be a  back-up, to cover duties assigned under
this specification, in the event that the selected Project CIH is not able to be on site as required
or cannot report to the project site within the allotted 2 hours.  Responsibilities for the Project
CIH include but shall not be limited to the following:

1. Coordination meeting.  Immediately after selection the Project CIH will contact the
Architect to schedule a coordination meeting.  Suggested attendees to this meeting are: the
AOC Construction Manager, a representative of the AOC/SOHB, and a representative of
the AOC jurisdiction where the work is being performed. The purpose of this coordination
meeting is to establish a clear working knowledge of the project and the responsibilities
of the Project CIH with the Architect’s staff.

2. Certify, that prior to beginning any abatement activity, all personnel is trained in
accordance with OSHA 29 CFR 1926.1101 (k)(9) and any additional State/Local
requirements.  Training must include, at a minimum, the elements listed at 29 CFR
1926.1101 (k)(9)(viii).  Training shall have been conducted by a third party, EPA/State
approved trainer meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA
MAP).  Provide copies of the initial training certificates and all  refresher taken to date.

3. Certify that medical examinations meeting the requirements of 29 CFR 1926.1101 (m)
are provided for all personnel working in the regulated area, regardless of exposure levels.
The physician's written opinion as required by 29 CFR 1926.1101 (m)(4) shall be
provided for each person and shall include in the opinion the person has been evaluated
for working in a heat stress environment while wearing personal protective equipment and
is able to perform the work.

4. Review, approve and submit for review to the Architect:

a. All asbestos abatement plans of action for conformance to applicable referenced
standards and this specification.

b. All submittals (except initial submittal of contractor qualification information) the
Contractor submits under paragraph 1.4.

c. All sampling data within the time frames outlined in this specification.
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5. Review, approve and submit to the Architect for review all required Material Safety Data
Sheets (MSDS) submitted by the Contractor.

6. Inspect and or oversee the inspection of, asbestos abatement removal work for
conformance with the approved plan.

7. Develop and submit for review a daily monitoring plan to test airborne levels of asbestos
to determine exposure levels. The plan will include all personal, area, and final air
samples to be used to clear a containment area.

8. Perform daily monitoring in accordance with the approved plan.
9. Ensure all work is performed in strict accordance with this specification at all times.
10. Ensure hazardous exposure to personnel and to the environment are adequately

controlled at all times.
11. The Project CIH shall visually inspect and approve all asbestos containment areas

before asbestos containing materials are removed and before performing any final air tests.
12. At the direction of the AOC/SOHB, the Project CIH shall investigate possible

contaminations and contamination related complaints. The Project CIH, shall perform any
necessary sampling and/or site investigations in order to develop findings and conclusions
of the reported incidence.  Submit a  verbal report that outlines all findings of the
investigation to the AOC/SOHB within 24 hours of the initial notice. Submit a final
written report to the AOC/SOHB within 3 work days of the initial notice.

13. With the approval of the Architect the Project CIH may select IH (s) to perform duties
assigned by the Project CIH. The selected IH (s) shall be under the direct supervision of
the Project CIH, who will be responsible for IH(s) job performance, and will review and
approve all results of their work. The selection of IH (s) shall be based on their training
and work experiences and will be subject to the approval of the Architect.

14. PPE: Establish the Personal Protective Equipment (PPE) daily.

F. Project Competent Person:  The abatement contractor shall assign a competent person as
defined in 29 CFR 1926.1101, as a person who is capable of identifying existing asbestos
hazards in the workplace and selecting the appropriate control strategy for asbestos exposure,
and who has the authority to take prompt corrective measures to eliminate them. This person
shall meet the criteria outlined in paragraph 1.2.A.2, of this specification and is required to be
on site supervising the work. Responsibilities for the Project Competent Person include but shall
not be limited to the following:

1. Comply with the requirements outlined in 29 CFR 1926.1101, paragraph (o) Competent
Person.

2. Follow the requirements outlined by the Project CIH.
3. Limit access to the abatement area by permitting  only authorized personnel and personnel

listed in “Access to Work Area” below to enter.
4. No employee shall be allowed to wear a respirator unless a physician has determined they

are capable of doing so and has issued a written opinion for that person.
5. All personnel wearing respirators shall have a current qualitative/quantitative fit test

which was conducted in accordance with 29 CFR 1910.134 (f) and Appendix A. Fit tests
shall be done for PAPRs with the blower off.

6. The Competent Person shall assure that the positive/negative fit check is done each time
the respirator is donned by an employee. Head coverings must cover respirator head
straps.  Any situation that prevents an effective face piece to face seal as evidenced by
failure of a fit check shall preclude that person from wearing a respirator until resolution
of the problem. 
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7. Maintain a daily log of all persons who enter and exit the work area until the containment
is authorized for removal.

8. Working with the project CIH, ensure that all documents are filed in the final report due
three days after the containment is authorized for removal.

9. Ensure that only personnel with current EPA accreditation and DC asbestos license,
perform abatement work in the work area.

1.3 REFERENCES:

A. American National Standards Institute (ANSI) Publication:

1. Z9.2-79 - Fundamentals Governing the Design and Operation of Local Exhaust Systems

B. American Society for Testing and Materials (ASTM) Publication:

1. E 849-82 - Safety and Health Requirements relating to Occupational Exposure to Asbestos

C. Code of Federal Regulations (CFR):

1. 29 CFR 1910.1001, Occupational Safety and Health Act (OSHA), INCLUDING Appendix
A through I.

2. 29 CFR 1910.20, Subpart C, General Safety and Health Provisions.
3. 29 CFR 1910.134,  OSHA General Industry Respirator Requirements.
4. 29 CFR 1926.1101. Occupational Exposure to Asbestos, Construction Industry Standard,

INCLUDING Appendix A through K.
5 40 CFR Part 61, Subpart M:  U.S. Environmental Protection Agency, National Emission

Standards for Hazardous Air Pollutants (NESHAP) Asbestos.

D. State and Local Regulations:

1. Applicable state and local regulations shall apply.

E. Architect of the Capitol

1. The Architect of the Capitol’s Uniform Asbestos Management Program.
2. Other special requirements listed by the AOC.

1.4 SUBMITTALS:

A. General:   Transmit all submittals to the Architect for review.

B. Initial Submittal of Asbestos Abatement Contractor or Subcontractor Qualification
Information:  Items 1 through 3 below are to be submitted as a complete package after the bid
receipt, but are required to be reviewed by the AOC Safety and Environmental Division
(AOC/SOHB) prior to Notice to Proceed.

1. Asbestos Abatement Contractor or Subcontractor Qualification Information: Submit
for review, the name, address, telephone number and required documentation of
qualifications of the Asbestos Abatement Contractor or Subcontractor, selected for this
contract. 
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2. Certified Industrial Hygienist (Project  CIH):  Submit name, address, telephone
number and required documentation of qualifications of the Certified Industrial Hygienist
selected to perform the duties outlined in 1.2.E above. 

3. Experience and Qualifications of Supervision:  Submit name of and required
documentation of qualifications of the proposed competent person who would be assigned
to this project, as outlined in “Definitive Responsibility Criteria” above.

C. Post-Award Asbestos Abatement Submittal:  Items listed below are to be submitted after the
award, but are required to be reviewed and recommended approved,  by the Project Certified
Industrial Hygienist (CIH) prior to submission to the Safety and Occupational Health Branch or
his designated representative. These actions must be completed prior to starting work.

1. Experience and Qualifications of Workers: Name and experience record, if any, of
workmen who will be assigned to this project.  Include for each person evidence of
successful completion of State of Maryland or Commonwealth of Virginia training given
by qualified personnel.  Provide certification that employees meet the OSHA medical
surveillance requirements.

2. License Information:  Provide a copy of a current District of Columbia Asbestos
Contractor’s License and Individual Asbestos License for asbestos projects in the District
of Columbia.

3. CIH Approved Plan of Action:  Before start of work submit the design and layout of the
regulated area and the negative air machines. The submittal shall indicate the number of,
location of, and size of negative air machines. The point(s) of exhaust, air flow within the
regulated area, anticipated negative pressure differential, and supporting calculations for
sizing shall be provided. In addition, submit the following:

a. Manufacturer's information on the negative air machine(s).
b. Method of supplying power to the units and designation/location of the panels.
c. Description of testing method(s) for correct air volume and pressure differential. 
d. Provide manufacturer's product data on the pressure differential measuring device

used.

There will be 4 air exchanges required with minus 0.02 inch of water pressure differential.
The plan must include the location and layout of each containment and decontamination
areas, the sequencing of asbestos work, the interface of trades involved in the performance
of work, methods to be used to assure the safety of building occupants and visitors to the
site.  The plan must explain the use of portable HEPA ventilation systems, identify the
means of isolating the building's HVAC system during removal operations, detail the
method of removal to prohibit emissions into the work area, and identify the method of
packaging the asbestos waste.  No locally exhausted HEPA filtered drills or saws shall be
used as the sole  means of containment of drilling or cutting asbestos-containing materials
unless prior approval is given by the AOC/SOHB.

4. Project CIH Approved Area Sampling Plan: Submit a detailed plan which shows  the
proposed air sampling strategy to be used to comply with the requirements specified. This
plan must be separate from the CIH approved plan of action. Show all locations where
sampling will occur during the asbestos abatement operation.

5. Temporary Storage of Containerized Asbestos Waste: Submit a request to the AOC,
requesting a location for temporary storage of containerized asbestos waste that is
generated by this project.
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6. Project CIH Approved Disposal Plan: Submit to the Architect a disposal plan including
the location of the approved disposal site and the contractor’s method for documenting
proper asbestos disposal. Detail the methods by which the containerized asbestos waste
is taken from the work area to the temporary storage area.

7. IH qualifications: Submit the name and required documentation of qualifications of the
proposed IH (s)for this project.

8. NESHAP Notification Requirements: The contractor shall coordinate with the
AOC/SOHB, in submitting the appropriate written notification. Any costs incurred due
to expiration of the EPA NESHAP notice before completing assigned abatement work
will be at the expense of the Contractor. For the purpose of this contract, initial and all
changes to the initial notification shall be postmarked by the appropriate addressee
below, at least 10 working days and 35 calendar days respectively, prior to the start of
asbestos abatement work:

a. Ten (10) working days prior to beginning asbestos abatement work notify: 

U. S. Environmental Protection Agency Region III
Pesticides/Asbestos
Programs and Enforcement Branch
Mail Code: 3WC32
1650 Arch Street
Philadelphia, PA  19107

And

District of Columbia
Department of Health
Air Quality Division
51 N Street NE
Washington, DC   20002
Phone: (202) 535-2259
FAX Number 202-535-1371

Thirty Five (35) days  prior to beginning asbestos abatement work notify: 

AOC, Safety and Occupational Health Branch (AOC/SOHB)
Ford House Office Building
Room  HOB2-553
Washington DC 20515
Phone: (202) 225-4043
FAX NUMBER (202) 226-9915

And the affected AOC Building Superintendent to satisfy the District of Columbia’s
building occupant asbestos abatement notification requirement.

b. Changes to the original NESHAP Notification: Any changes to the original
notification, shall be coordinated with the AOC/SOHB prior to submission.  After
this coordination, the Contractor shall submit changes to the original notification,
pursuant to the NESHAP requirements, within the time frames specified and to the
appropriate jurisdiction listed above.
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c. Emergency NESHAP Notices: The Contractor, shall contact the AOC/SOHB, for
procedures regarding the submission of any emergency notifications, pursuant to the
NESHAP requirements.

9. AOC Asbestos Project Number: Contact the AOC/SOHB at 202-225-4043 for this
number. This Asbestos Control Number will be used in all documents concerning this
project.

10. Certificates of Compliance: RESERVED
11. Information on Encapsulating Material:  Submit written evidence that material meets

the  the specified characteristics and the latest requirements of the EPA.
12. Laboratory Qualification Information:  Submit proof of required qualifications of

testing laboratory and their personnel. See “Testing Laboratory Qualifications”.
13. Containers For Disposal of Friable Asbestos: Submit for review,  the manufacturers cut

sheet for the bags and containers the contractor intends to use to dispose of the asbestos
containing material. Bags shall be minimum of 6 mil polyethylene (or equivalent) and
labeled in accordance with 40 CFR Part 61 subpart M (NESHAP) and 29 CFR 1926.1101.

14. Decontamination Facility: Unless otherwise specified by the AOC/SOHB, throughout
the time that asbestos abatement is taking place, the Asbestos Abatement Contractor will
maintain a working three-stage decontamination facility at the point of access to the
containment.  As a minimum, the decontamination facility will consist of a clean changing
area, an air space, a shower, another air space, and a contaminated changing area.  The
size and location of this facility shall be reviewed by the AOC/SOHB.

15. Sequencing/Scheduling: Submit for review, the sequencing and/or scheduling for each
containment or containments being performed under this contract, to the  AOC/SOHB.

16. Filtering for vacuums and exhaust equipment shall conform to ANSI Z9.2.  HEPA
filters shall be used in all vacuums and exhaust equipment. All  HEPA filtered vacuums
and exhaust equipment shall be tested for integrity with a Dioctylphthalate (DOP) or
Dioctylsubacate (DOS) smoke generator.  Submit evidence showing that all HEPA filtered
vacuums and exhaust equipment, scheduled for use under this Contract, have been tested
and passed an DOP or DOS smoke generator.

17. HEPA Filter Replacement: If any HEPA filtered vacuums or ventilation equipment
requires HEPA filter replacement during this abatement operation, another dioctylpthalate
(DOP) test shall be performed. The results of the dioctylpthalate (DOP) test shall be
submitted when received and reviewed by the AOC/SOHB before re-using the equipment
under this Contract.

18. Encapsulant Requirements: Submit, before the start of work, the manufacturer's
technical data for all types of encapsulant used on the project.  Provide application
instructions. Submit certification data as required in Encapsulant section. Submit MSDS
for each material in compliance with 29 CFR 1910.1200. Submit certification from
manufacturer that material it will adequately wet ACM as per NESHAP requirements.
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D. During-Work Asbestos Abatement Submittal:  After review and approval by the Project CIH,
submit items required under 1.4D1 and 1.4D2 to the AOC/SOHB as the work progresses and at
the times specified.

1.  Air Monitoring and Work Area Inspections:

a. Air Monitoring Results: Post for all workers to see, within 24 hours of collection,
the results of all air monitoring conducted.  Post the results at a location designated
by the General Contractor and notify the AOC/SOHB.  A copy of the results shall
be provided to the AOC/SOHB within the same time frame.

b. Differential Air Pressure Readings:  Starting when a negative pressure
containment is erected and approved by the Project CIH, a strip chart recorder shall
be installed and work area relative pressure shall be monitored 24 hours a day until
final air clearances are produced.  Submit a copy of the daily strip chart record to
the AOC/SOHB within 24 hours after the recording was made.

c. Work Area Inspections:  The Project CIH shall personally perform a visual
inspection of the abatement work area for the pre-removal, pre-final, and
re-occupancy stage. The Project CIH or the IH(s) working for the Project CIH, will
perform visual inspections of the abatement work area daily and pre-final.  Submit
documentation of the daily,  pre-removal, pre-final  inspections to the AOC/SOHB,
within 24 hours of completion.  Documentation of the  re-occupancy stages of the
work inspection shall be submitted to the AOC/SOHB as soon as completed.

2. Transporting and Disposing of Asbestos Containing Materials (ACM):

a. Disposal Receipts: Submit receipts from the transporter, that acknowledge the
contractor's shipment of ACM from the site (NESHAP Waste Shipment Records)
within three (3) days following removal of ACM from the premises.  Provide on
each receipt the date, quantity of material removed, and signature of an authorized
representative of the transporter.  A signed and dated copy to the Waste Shipment
Record,  showing receipt at an authorized landfill,  must be received by AOC/SOHB
within 10 calendar days of the date of the shipping receipt.

b. Transportation Vehicles:  Transportation shall be in vehicles dedicated to asbestos
transportation.  Vehicles shall be marked in accordance with DOT and NESHAP
regulations.

E. Final Submittal:  After review and approval by the Project CIH, submit items required under
1 and 2 below to the AOC/SOHB within 3 calendar days at the completion of work for each
containment. The CIH shall submit a project report consisting of:

1. The daily log book information and documentation of events during the abatement project.
2. Copies of all waste shipment records for asbestos waste sent to the designated landfill.
3. The report shall include a certificate of completion.
4. All air and bulk sampling conducted for this project.
5. All final air clearance data. 
6. All perimeter samples.
7. Copies of training certificates for all personnel engaged in this abatement work.
8. Copies of respirator fit tests for all personnel engaged in this abatement work.
9. Copies of the OSHA required asbestos and respirator medical clearances for all personnel

engaged in this abatement work.
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 10. The final report shall include an executive summary. The executive summary must show:

a. A summary of the work done.
b. A  statement that all personnel conducting this abatement operation had all required

training and were medically cleared to perform this type of work in accordance with
OSHA, EPA regulations and all State and Local laws,  rules and regulations.

c. The executive summary must also show that all final air samples results were below
the limits established by EPA, the District of Columbia, and this specification and
declare the area ready for re-occupancy.

d. Describe the type, application, and quantity of asbestos containing materials
removed by the contractor.

e. Include all copies of the final air and bulk sampling as performed by a third party.
f. Indicate that all building systems disturbed by the contractor during the work under

the contract have been reinstalled and are in working order.

1.5 CONTRACTOR RESPONSIBILITY:  

A. The Contractor shall assume full responsibility and liability for compliance with all applicable
Federal, State, and local regulations pertaining to the protection of workers, visitors to the site,
and persons occupying areas adjacent to the site.  The Contractor is responsible for providing
medical examinations and maintaining medical records of personnel as required by the
applicable Federal, State, and local regulations, and shall hold the government harmless for
failure to comply with any applicable safety or health regulation on the part of himself, his
employees, or his subcontractors.

B. The Contractor shall secure all necessary permits in conjunction with asbestos removal,
hauling and disposition and provide timely notification of such actions, as may be required by
federal, state, regional, and local authorities.  For this project, ensure that notification to the
Regional Office of the EPA and the District of Columbia is made, and provide copies of the
notification to the AOC/SOHB 10 days prior to the commencement of the work.  Provide
notification in accordance with 40 CFR 61.22(d)(1).

C. The Contractor shall inform the affected building Superintendent and the AOC/SOHB not less
than thirty five (35) days prior to commencement of the asbestos abatement, of the health or
safety factors that necessitate the asbestos abatement and procedures that will be taken to protect
the health, safety, and possessions of the building occupants. 

D.  SITE SECURITY

1. Regulated area access is to be restricted only to authorized, trained/accredited and
protected personnel.  These may include the Abatement Contractor's employees,
employees of Subcontractors, AOC employees and representatives, State and local
inspectors, and any other designated individuals.  A list of authorized personnel shall be
established prior to commencing the project and be posted in the clean room of the
decontamination unit.

2. Entry into the regulated area by unauthorized individuals shall be reported immediately
to the Competent Person.

3. A log book shall be maintained in the clean room of the decontamination unit.  Anyone
who enters the regulated area must record their name, affiliation, time in, and time out for
each entry.
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4. Access to the regulated area shall be through a single decontamination unit. All other
access (doors, windows, hallways, etc.) shall be sealed or locked to prevent entry to or exit
from the regulated area.  The only exceptions for this requirement are the waste load-out
area which shall be sealed except during the removal of containerized asbestos waste from
the regulated area, and emergency exits.  Emergency exits shall not be locked from the
inside, however, they shall be sealed with poly sheeting and taped until needed.

5. The Abatement Contractor's Competent Person shall control site security during
abatement operations in order to isolate work in progress and protect adjacent personnel.
Containment shall be locked out when the competent person leaves the site. The  entrance
to the regulated area requires all entrants to be logged in/out so that only authorized
personnel are allowed entrance.

6. The Abatement Contractor will have the AOC's assistance in notifying adjacent
personnel of the presence, location, and quantity of ACM in the regulated area and
enforcement of restricted access by the AOC's employees.

7. The Abatement Contractor shall provide plans to secure the regulated area during
non-working hours.

E. EMERGENCY ACTION PLAN AND ARRANGEMENTS

1. An Emergency Action Plan shall be developed by the Abatement Contractor prior to
commencing abatement activities and shall be agreed to by the Abatement Contractor and
the AOC. The Plan shall meet the requirements of 29 CFR 1910.38 (a);(b).

2. Emergency procedures shall be in written form and prominently posted in the clean
room and equipment room of the decontamination unit.  Everyone, prior to entering the
regulated area, must read and sign these procedures to acknowledge understanding of the
regulated area layout, location of emergency exits and emergency procedures.

3. Emergency planning shall include written notification of police, fire, and emergency
medical personnel of planned abatement activities; work schedule and layout of regulated
area, particularly barriers that may affect response capabilities.

4. Emergency planning shall include consideration of fire, explosion, hazardous
atmospheres, electrical hazards, slips/trips and falls, fiber release episodes, confined
spaces, and heat stress illness.  Written procedures addressing emergency situations shall
be developed. Employees need to be aware of these procedures. 

5. Employees shall be trained in regulated area/site evacuation procedures in the event of
workplace emergencies.

1. For non life-threatening situations - employees injured or otherwise incapacitated
shall decontaminate following normal procedures with assistance from fellow
workers, if necessary, before exiting the regulated area to obtain proper medical
treatment.

2. For life-threatening injury or illness, worker decontamination shall take least
priority after measures to stabilize the injured worker, remove them from the
regulated area, and secure proper medical treatment.

6. Telephone numbers of all emergency response personnel shall be prominently posted in
the clean room, along with the location of the nearest telephone.
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7. The Emergency Action Plan shall provide for a contingency plan in the event that an
incident occurs that may require the modification of the standard operating procedures
during abatement.  Such incidents include, but are not limited to, fire; accident; power
failure; negative pressure failure; and supplied air system failure.  The Abatement
Contractor shall detail procedures to be followed in the event of an incident assuring that
work is stopped and wetting is continued until correction of the problem.

1.6 PROJECT/SITE CONDITIONS:

A. Means of Egress:  Establish and maintain emergency and fire exits from the work area.

B. Environmental Conditions to be Maintained:  Normal environmental conditions (heat, light,
air conditioning) must be maintained outside of the work area.

C. DECONTAMINATION FACILITIES: Provide each work area with separate personnel
decontamination facility (PDF) and equipment decontamination facilities (EDF). Ensure that the
PDF is the only means of ingress and egress to the regulated area and that all equipment, bagged
waste, and other material exit the regulated area only through the EDF. See OSHA 29 CFR
1926.1101, Appendix F. The size and location of this facility shall be reviewed by the
AOC/SOHB.

1. GENERAL REQUIREMENTS.  All personnel entering or exiting a regulated area shall
follow the requirements of 29 CFR 1926.1101 (j)(1) and these specifications. All
equipment and materials must exit the regulated area through the EDF and be
decontaminated in accordance with these specifications. Walls and ceilings of the PDF
and EDF must be constructed of a minimum of 2 layers of 6 mil, clear/opaque/black/
white fire retardant polyethylene sheeting and be securely attached to existing building
components and/or an adequate temporary framework.  A minimum of 2 layers of 6 mil
poly shall also be used to cover the floor under the EDF and PDF units.  Construct doors
so that they overlap and secure to adjacent surfaces.  Weigh sheets with layers of duct tape
so that they close quickly after release.  Put arrows on sheets so they show direction of
travel and overlap.  Construct a solid barrier on the occupied side(s) to protect the sheeting
if the area adjacent to the abatement is occupied,.

2. TEMPORARY FACILITIES TO THE PDF AND EDF. The Competent Person shall
provide temporary water service connections to the EDF and PDF.  Water supply must be
of adequate pressure and meet requirements of 29 CFR 1910.141(d)(3).  Provide adequate
temporary electric power with ground fault protection and overhead wiring in the EDF and
PDF.  Provide a sub-panel for all temporary power in the clean room.  Provide adequate
lighting to maintain a minimum of 50 foot candles in the EDF and PDF.  Provide
temporary heat to maintain 70 deg F throughout the PDF and EDF except the shower of
the PDF shall be maintained at 75 deg F.

3. PERSONNEL DECONTAMINATION FACILITY (PDF). The Competent Person
shall provide a PDF consisting of shower room which is contiguous to a clean room and
equipment room.  The PDF must be sized to accommodate the number of personnel
scheduled for the project.  The shower room, located in the center of the PDF, shall be
fitted with as many portable showers as necessary to insure all employees can complete
the entire decontamination procedure within 15 minutes.  The PDF shall be constructed
of opaque poly for privacy.  The PDF shall be constructed to eliminate any parallel routes
of egress without showering.
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4. Clean Room: The clean room must be visually separated from the rest of the building to
protect the privacy of personnel changing clothes. The clean room shall be constructed of
at least 2 layers of 6 mil fire retardant poly to provide an air tight room.  Provide a
minimum of 2 flapped doorways 3 feet wide.  One doorway shall be the entry from outside
the PDF and the second doorway shall be to the shower room of the PDF.  The floor of
the clean room shall be maintained in a clean, dry condition.  Shower overflow shall not
be allowed into the clean room. All surfaces in the clean room shall be disinfected twice
after each shift change. An adequate supply of disposable towels and disposable protective
clothing shall be present in the clean room. Provide up to 2 storage lockers per person.
A portable fire extinguisher, Type ABC, shall be provided in accordance with OSHA and
NFPA Standard 10.  All persons entering the regulated area shall remove all street
clothing in the clean room and dress in disposable protective clothing and respiratory
protection.  Any person entering the clean room does so either from the outside with street
clothing on or is coming from the shower room without clothing or with bathing suits and
thoroughly washed. Ensure that females, who are required to enter the regulated area be
ensured of their privacy throughout the entry/exit process by posting guards at both entry
points to the PDF so no male can enter or exit the PDF during her stay in the PDF.

5. Shower Room: The Competent Person shall assure that the shower room is a completely
water tight compartment to be used for the movement of all personnel from the clean room
to the equipment room and for the showering of all personnel going from the regulated
area to the clean room. Each shower shall be constructed so water runs down the walls of
the shower and into a drip pan.  Install a freely draining smooth floor on top of the shower
pan.  The shower room shall be separated from the rest of the building and from the clean
room and equipment room using air tight walls made from at least 2 layers of 6 mil fire
retardant poly. The shower shall be equipped with a shower head and controls, hot and
cold water, drainage, soap dish and continuous supply of soap, and shall be maintained
in a sanitary condition throughout its use.  The controls shall be arranged so an individual
can shower without assistance.  Provide a flexible hose shower head. Waste water will be
pumped to a drain after being filtered through a minimum of a 100 micron sock in the
shower drain; a 20 micron filter; and a final 5 micron filter.  Filters will be changed a
minimum of daily or more often as needed.  Filter changes must be done in the shower to
prevent loss of contaminated water.  Hose down all shower surfaces after each shift and
clean any debris from the shower pan.  Residue is to be disposed of as asbestos waste.

6. Equipment Room: The Competent Person shall provide an equipment room which shall
be an air tight compartment for the storage of work equipment, reusable footwear and for
use as a change station for personnel exiting the regulated area. The equipment room shall
be separated from the regulated area by a minimum 3 foot wide door made of three layers
of 6 mil fire retardant poly.  The equipment room shall be separated from the regulated
area, the shower room and the rest of the building by air tight walls and ceiling
constructed of a minimum of 2 layers of 6 mil fire retardant poly.  If the airborne level of
asbestos in the regulated area is expected to exceed 0.5 f/cc, add an additional air-lock
between the equipment room and the regulated area.  Damp wipe all surfaces of the
equipment room after each shift change.  Provide an additional loose layer of 6 mil fire
retardant poly per shift change and remove this layer after each shift.  Provide a temporary
electrical sub-panel in this room to accommodate any power tools and equipment used in
the regulated area.

7. PDF construction shall be: Clean room at the entrance followed by a shower room
followed by an equipment room leading to the regulated area.  Each doorway in the PDF
is minimum of double flaps of 6 mil fire retardant poly.
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8. EQUIPMENT DECONTAMINATION FACILITY (EDF). The Competent Person
shall provide an EDF consisting of a wash room, and clean room for removal of
equipment and material from the regulated area.  Personnel shall not enter or exit the EDF
except in the event of an emergency.  Clean debris and residue in the EDF daily.  All
surfaces in the EDF shall be wiped/hosed down after each shift and all debris shall be
cleaned from the shower pan.  The EDF shall consist of the following:

a. Wash Down Station: Provide an enclosed shower unit in the regulated area just
outside the Wash Room as an equipment bag and container cleaning station.

b. Wash Room: Provide a wash room for cleaning of bagged or containerized asbestos
containing waste materials passed from the regulated area.  Construct the wash
room using materials selected and furnished by the Abatement Contractor and 2
layers of 6 mil fire retardant poly.  Locate the wash room so that packaged
materials, after being wiped clean, can be passed to the Holding Room.  Doorways
in the wash room shall be constructed of two layers of 6 mil fire retardant poly.

c. Holding Room: Provide a holding room as a drop location for bagged materials
passed from the wash room. Construct the holding room using materials selected
and furnished by the Abatement Contractor and 2 layers of 6 mil fire retardant poly.
The holding room shall be located so that bagged material cannot be passed from
the wash room to the clean room unless it goes through the holding room. Doorways
in the holding room shall be constructed of two layers of 6 mil fire retardant poly.

d. Clean Room: Provide a clean room to isolate the holding room from the building.
Construct the clean room using materials selected and furnished by the Abatement
Contractor and 2 layers of 6 mil fire retardant poly. The clean room shall be located
so as to provide access to the holding room from the building.  Doorways to the
clean room shall be constructed of two layers of 6 mil fire retardant poly.  When a
negative pressure differential system is used, a rigid enclosure separation between
the EDF clean room and the adjacent areas shall be provided.

e. EDF construction shall be: Wash Room leading to a Holding Room followed by
a Clean Room leading to the building.

9. EQUIPMENT DECONTAMINATION PROCEDURES. At wash down station in the
regulated area, thoroughly wet clean contaminated equipment and/or sealed polyethylene
bags and pass into Wash Room after visual inspection. When passing anything into the
Wash Room, close all doorways of the EDF, other than the doorway between the wash
down station and the Wash Room. Keep all outside personnel clear of the EDF. Once
inside the Wash Room, wet clean the equipment and/or bags. Close all doorways except
the doorway between the Holding Room and the Clean Room. Workers from the Clean
Room/Exterior shall enter the Holding Room and remove the decontaminated/cleaned
equipment/bags for removal and disposal. These personnel shall wear full protective
clothing and appropriate respirators. At no time shall personnel from the clean side be
allowed to enter the Wash Room.

D. Access to Work Area: Only approved personnel are authorized access to the work area. Once
asbestos removal has started, access to the abatement work area by non-approved personnel is
not permitted unless authorized by the AOC/SOHB representative, the Project CIH or the
competent person.  Access to work areas shall always be through decontamination areas. No
employee shall be allowed to wear a respirator unless a physician has determined they are
capable of doing so and has issued a written opinion for that person. All personnel wearing
respirators shall have a current qualitative/quantitative fit test which was conducted in
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accordance with 29 CFR 1910.134 (f) and Appendix A. Fit tests shall be done for PAPRs with
the blower off.  The Competent Person shall assure that the positive/negative fit check is done
each time the respirator is donned by an employee. Head coverings must cover respirator head
straps.  Any situation that prevents an effective face piece to face seal as evidenced by failure
of a fit check shall preclude that person from wearing a respirator until resolution of the
problem.  The Project CIH shall review work area air samples and make adjustments for the type
of respiratory protection required.  All personnel in the regulated area shall not be allowed to
eat, drink, smoke, chew tobacco or gum, apply cosmetics, or in any way interfere with the fit of
their respirator.  The following personnel shall have access to work area with the established
respiratory protection:

1. The AOC/SOHB will provide a list of AOC employees, who are authorized access to the
abatement area.

2. OSHA Inspectors.
3. EPA Inspectors.
4. DC Inspectors.
5. Approved Contractor personnel.

E. PROTECTIVE CLOTHING: Provide boots, booties, hard hats, goggles, clothing, respirators
and any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA in 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings.  The
Competent Person shall ensure the integrity of personal protective equipment worn for the
duration of the project.  Provide plastic/rubber disposable gloves for hand protection.  Cloth type
gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct tape shall be
used to secure all suit sleeves to wrists and to secure foot coverings at the ankle. The contractor
shall provide daily, five sets of protective clothing for use by visiting authorized personnel.

F. REGULATED AREA ENTRY PROCEDURE: Worker protection shall meet the most
stringent requirement. The Competent Person shall ensure that each time workers enter the
regulated area, they remove ALL street clothes in the clean room of the decontamination unit
and put on new disposable coveralls, head coverings, a clean respirator, and then proceed
through the shower room to the equipment room where they put on non-disposable required
personal protective equipment.

G. DECONTAMINATION PROCEDURE - PAPR: The Competent Person shall require all
personnel to adhere to following decontamination procedures whenever they leave the regulated
area.

1. When exiting the regulated area, remove disposable coveralls, and ALL other clothes,
disposable head coverings, and foot coverings or boots in the equipment room.

2. Proceed to the shower with respirator but without clothing or with bathing suit.
Showering is MANDATORY.  Care must be taken to follow reasonable procedures in
removing the respirator to avoid damaging filters while showering.  The following
procedure is required as a minimum:

a. Thoroughly wet body including hair and face.  If using a PAPR, hold blower and
battery above head to keep filters dry.
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b. With respirator still in place, thoroughly decontaminate body, hair, respirator face
piece, and all other parts of the respirator except the blower and battery pack on a
PAPR.  Pay particular attention to cleaning the seal between the face and respirator
face piece and under the respirator straps.

c. Take a deep breath, hold it and/or exhale slowly, completely wetting hair, face,
and respirator.  While still holding breath, remove the respirator and hold it away
from the face before starting to breathe.

3. Carefully decontaminate the face piece of the respirator inside and out. If using a PAPR,
shut down using the following sequence:  a) first cap inlets to filters; b) turn blower off
to keep debris collected on the inlet side of the filter from dislodging and contaminating
the outside of the unit; c) thoroughly decontaminate blower and hoses; d)  decontaminate
battery pack with a damp rag. (Note: THIS PROCEDURE IS NOT A SUBSTITUTE FOR
RESPIRATOR CLEANING!).

4. Shower and wash body completely with soap and water. Rinse thoroughly. 
5. Rinse shower room walls and floor to drain prior to exiting.
6. Proceed from shower to clean room; dry off and change into street clothes or into new

disposable work clothing.

H. DECONTAMINATION PROCEDURE - AIR PURIFYING, NEGATIVE PRESSURE
RESPIRATOR: The Competent Person shall require all personnel use the following
decontamination procedures, as a minimum, whenever leaving the regulated area with a full face,
HEPA filtered respirator:

1. When exiting the regulated area, remove disposable coveralls and ALL other clothes,
disposable head coverings, and disposable foot coverings or boots in the equipment room.

2. Still wearing the respirator and completely naked, proceed to the shower, which is
mandatory.  Care must be taken to follow reasonable procedures in removing the
respirator and filters to avoid asbestos fibers while showering. The following procedure
is required, as a minimum:

a. Thoroughly wet body from neck down.  Wet hair as thoroughly as possible without
wetting the respirator filter.

b. Take a deep breath, hold it and/or exhale slowly, complete wetting of hair,
thoroughly wetting face, respirator and filter(s).  While still holding breath, remove
respirator and hold it away from face before starting to breathe.

3. Dispose of wetted filters from respirator.
4. Carefully decontaminate respirator face piece and respirator inside and out. (NOTE:

THIS IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!).
5. Shower and wash body completely with soap and water.  Rinse thoroughly.
6. Rinse shower room walls and floor to drain prior to exiting.
7. Proceed from shower room to clean room and change into street clothes or into new

disposable work clothes.
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PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT:

A. General Requirements (All Abatements Projects): All equipment, including protective
clothing and respirators, used in the execution of this contract and provided to visitors to the site,
shall be approved by the Project CIH and shall comply with ASTM E 849 and with the
applicable Federal, State, and local regulations.  Respirators shall conform to the OSHA
requirements in 29 CFR 1910.134 and 29 CFR 1926.1101, except that single use and disposable
respirators shall not be used.  Type of respirators required shall be as specified by the Project
CIH.  If any air sampling indicates levels above 0.1 fibers per cubic centimeter or “too dirty to
count”, powered air or supplied air (type C) respirators shall be required during actual removal
operations.

Prior to the start of work, the abatement contractor shall provide and maintain a sufficient
quantity of materials and equipment to assure continuous and efficient work throughout the
duration of the project. Work shall not start unless the following items have been delivered to
the site and the CIH has submitted verification to the AOC's representative to this effect.

1. All materials shall be delivered in their original package, container or bundle bearing the
name of the manufacturer and the brand name (where applicable).

2. Store all materials subject to damage off the ground, away from wet or damp surfaces
and under cover sufficient enough to prevent damage or contamination. Flammable
materials cannot be stored inside buildings.  Replacement materials shall be stored outside
of the regulated/work area until abatement is completed.

3. The Abatement Contractor shall not block or hinder use of buildings by staff and
visitors to the AOC  in partially occupied buildings by placing materials/equipment in any
unauthorized place.

4. The Competent Person shall inspect for damaged, deteriorating or previously used
materials.  Such materials shall not be used and shall be removed from the work site and
disposed of properly.

5. Polyethylene sheeting for walls in the regulated area shall be a minimum of 6-mil thick.
For floors and all other uses, sheeting of at least 6-mil thickness shall be used in widths
selected to minimize the frequency of joints. Fire retardant poly shall be used throughout.

6. The method of attaching polyethylene sheeting shall be agreed upon in advance by the
Contractor and the AOC and selected to minimize damage to equipment and surfaces.
Method of attachment may include any combination of moisture resistant duct tape or
other waterproof tape, furring strips, spray glue, staples, nails, screws, lumber and
plywood for enclosures or other effective procedures capable of sealing polyethylene to
dissimilar finished or unfinished surfaces under both wet and dry conditions (including
the use of amended water).

7. Polyethylene sheeting utilized for personnel decontamination facility shall be opaque
white or black in color, 6 mil fire retardant poly.

8. Installation and plumbing hardware, showers, hoses, drain pans, sump pumps and waste
water filtration system shall be provided.

9. An adequate number of negative pressure units capable of providing a minimum of  4
air changes per hour in the regulated area while maintaining minus 0.02 inch water
column shall be used.  Two (2) additional negative pressure units shall be available to
replace any malfunctioning unit.
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10. An adequate number of HEPA vacuums, air sampling pumps and loaded filter cassettes,
supplied air system, if used, providing Grade D breathing air with respirators and air lines
sufficient for personnel, pressure differential gauge and recording capability shall be
provided.

11. An adequate number of scrapers, sprayers, nylon brushes, brooms, disposable mops,
rags, sponges, staple guns, shovels, ladders and scaffolding of suitable height and length
as well as meeting OSHA requirements, fall protection devices, water hose to reach all
areas in the regulated area, airless spray equipment, and any other tools, materials or
equipment required to conduct the abatement project.  All electrically operated hand tools,
equipment, electric cords shall be equipped with ground-fault circuit protection.

12. Special protection for objects in the regulated area shall be detailed (e.g., plywood over
carpeting or hardwood floors to prevent damage from scaffolds and falling material).

13. 6 mil disposal bags for asbestos waste shall be pre-printed with labels and markings as
required by OSHA, EPA.

14. Impermeable asbestos disposal drums shall be metal or fiberboard with locking ring tops
with required OSHA, EPA and DOT labels and markings.  

15. The AOC shall be provided a copy of the MSDS as required for all hazardous chemicals
including encapsulants under OSHA 29 CFR 1910.1200 - Hazard Communication.
Methylene chloride shall not be used with any spray adhesive or other product. 

16. DANGER signs, as many and as required by OSHA 29 CFR 1926.1101(k)(7), shall be
provided and placed by the Competent Person.  All other posters and notices required by
Federal and State regulations shall be posted in the Clean Room.

17. Adequate respirators, disposable protective clothing, hard hats, goggles, gloves and
footwear for the project and number of personnel/shifts shall be provided.  All personal
protective equipment issued must be based on a hazard assessment conducted under 29
CFR 1910.132(d).

B. NEGATIVE PRESSURE FILTRATION SYSTEM:  The Abatement Contractor shall provide
enough HEPA negative air machines to completely exchange the regulated area air volume 4
actual times per hour. The Competent Person shall determine the number of units needed for
each regulated area by dividing the cubic feet in the regulated area by 15 and then dividing that
result by the actual cubic feet per minute (cfm) for each unit to determine the number of units
needed to effect 4 air changes per hour and maintain -.02 inches of negative pressure. Provide
a standby units in the event of machine failure and/or emergency in an adjacent area.

C. NEGATIVE AIR MACHINES (HEPA UNITS)

1. Negative Air Machine Cabinet: The cabinet shall be constructed of steel or other
durable material capable of withstanding potential damage from rough handling and
transportation. The width of the cabinet shall be less than 30 inches in order to fit in
standard doorways.  The cabinet must be factory sealed to prevent asbestos fibers from
being released during use, transport, or maintenance. Any access to and replacement of
filters shall be from the inlet end.  The unit must be on casters or wheels.

2. Negative Air Machine Fan: The fan rating must provide the air-moving capacity under
actual operating conditions.  Manufacturer's typically use "free-air" (no resistance)
conditions when rating fans. The fan must be a centrifugal type fan.

3. Negative Air Machine Final Filter:  The final filter shall be a HEPA filter. The filter
media must be completely sealed on all edges within a structurally rigid frame. The filter
shall align with a continuous flexible gasket material in the negative air machine housing
to form an air tight seal. Each HEPA filter shall be individually tested and certified by the
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manufacturer to have an efficiency of not less than 99.97 percent when challenged with
0.3 mm dioctylphthalate (DOP) particles.  Testing shall have been done in accordance
with Military Standard MIL-STD-282 and Army Instruction Manual 136-300-175A.  Each
filter must bear a UL586 label to indicate ability to perform under specified conditions.
Each filter shall be marked with the name of the manufacturer, serial number, air flow
rating, efficiency and resistance, and the direction of test air flow.

4. Negative Air Machine Pre-filters: The pre-filters, which protect the final HEPA filter
by removing larger particles, are required to prolong the operating life of the HEPA filter.
Two stages of pre-filtration are required.  A first stage pre-filter shall be a low efficiency
type for particles 10 microns or larger.  A second stage pre-filter shall have a medium
efficiency effective for particles down to 5 microns or larger.  Pre-filters shall be installed
either on or in the intake grid of the unit and held in place with a special housing or
clamps.

5. Negative Air Machine Instrumentation: Each unit must be equipped with a gauge to
measure the pressure drop across the filters and to indicate when filters have become
loaded and need to be changed. A table indicating the cfm for various pressure readings
on the gauge shall be affixed near the gauge for reference or the reading shall indicate at
what point the filters shall be changed, noting cfm delivery at that point. The unit must
have an elapsed time meter to show total hours of operation.

6. Negative Air Machine Safety and Warning Devices: An electrical/ mechanical lockout
must be provide to prevent the fan from being operated without a HEPA filter. Units must
be equipped with an automatic shutdown device to stop the fan in the event of a rupture
in the HEPA filter or blockage in the discharge of the fan. Warning lights are required to
indicate normal operation; too high a pressure drop across filters; or too low of a pressure
drop across filters.

7. Negative Air Machine Electrical: All electrical components shall be approved by the
National Electrical Manufacturer's Association (NEMA) and Underwriter's Laboratories
(UL). Each unit must be provided with overload protection and the motor, fan, fan
housing, and cabinet must be grounded.

D. HEPA Vacuums

1. All HEPA vacuums: All electrical components shall be approved by the National
Electrical Manufacturer's Association (NEMA) and Underwriter's Laboratories (UL).
Each unit must be provided with overload protection and the motor and housing must be
grounded.

B. Testing of the HEPA Filtered vacuum HEPA filter: The vacuum filter shall be a HEPA
filter. The filter media must be completely sealed on all edges within a structurally rigid
frame. The filter shall align with a continuous flexible gasket material in the HEPA
vacuum  housing to form an air tight seal. Each HEPA filtered vacuum shall be
individually tested and certified to have an efficiency of not less than 99.97 percent when
challenged with 0.3 mm dioctylphthalate (DOP) particles.  Testing shall have been done
in accordance with Military Standard MIL-STD-282 and Army Instruction Manual 136-
300-175A. Each filter must bear a UL586 label to indicate ability to perform under
specified conditions. Each filter shall be marked with the name of the manufacturer, serial
number, air flow rating, efficiency and resistance, and the direction of test air flow.



SECTION 13281 ASBESTOS ABATEMENT PROCEDURES

AOC Project: BG Admin Sprinkler 13281 - 21

2.2 ENCAPSULATING MATERIALS:

A. TYPES OF Encapsulant:  The following four types of encapsulant must comply with
performance requirements as stated in “Performance Requirements”:

1. Removal encapsulant - used as a wetting agent to remove ACM.
2. Bridging encapsulant - provides a tough, durable coating on ACM.
3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm (½"). 
4. Lock down encapsulant - seals microscopic fibers on surfaces after ACM removal.

B. PERFORMANCE REQUIREMENTS:  Encapsulant shall meet the latest requirements of
EPA; shall not contain toxic or hazardous substances; or solvents; and shall comply with the
following performance requirements:

1. General Requirements for all encapsulants:

a. ASTM E84: Flame spread of 25; smoke emission of 50.
b. University of Pittsburgh Protocol: Combustion Toxicity; zero mortality.
c. ASTM C732: Accelerated Aging Test; Life Expectancy 20 years.
d. ASTM E96 Permeability:  Minimum of 0.4 perms.

2. Bridging/Penetrating Encapsulant:

a. ASTM E736 Cohesion/Adhesion Test:  24 kPa (50 lbs/ft2).
b. ASTM E119 Fire Resistance:  3 hours (Classified by UL for use on fibrous or

cementitious fireproofing).
c. ASTM D2794 Gardner Impact Test; Impact Resistance:  Minimum 11.5 kg-mm (43

in/lb).
d. ASTM D522 Mandrel Bend Test; Flexibility:  No rupture or cracking.

3. Lock down Encapsulant:

a. ASTM E119 Fire resistance:  3 hours (tested with fireproofing over encapsulant
applied directly to steel member).

b. ASTM E736 Bond Strength:  48 kPa (100 lbs/sq. ft.) (test compatibility with
cementitious and fibrous fireproofing).

c. In certain situations, encapsulant may have to be applied to hot pipes or equipment.
The encapsulant shall be able to withstand high temperatures without cracking or
off-gassing any noxious vapors during application.

4. The Project CIH shall review and recommend approval for all encapsulating materials
used under this contract,  prior to submitting them to Architect for review, and prior to
their use on site.  Encapsulating materials (sealants) shall meet the latest requirements of
the Environmental Protection Agency (EPA) and shall possess the characteristics outlined
in paragraphs “Types of Encapsulant” and “Performance Requirements” above and the
following: 

a. Adherence.  The sealant eliminates fiber dispersal by adhering to the fibrous
substrate with sufficient penetration to prevent separation of the sealant from the
sprayed asbestos material.
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b. Impact Penetration.  It withstands impact and penetration, protects the enclosed
sprayed asbestos material, and it must not cause separation of sprayed asbestos
material from its original substrate.

c. Flexibility.  It possesses enough flexibility to accommodate atmospheric changes
and settling of the structure over time.

d. Resistance to Smoke and Flame.  It shall have high flame retardant characteristics
and a low toxic fume and smoke emission rating.

e. Ease of Application.  It must be easily applied with relative insensitivity to errors
in preparation or application.  Ease of repair by routine maintenance personnel is
desirable.

f. Toxicity.  The sealant must be neither noxious nor toxic to application workers and
structure users thereafter.

g. Permeability.  It should have some permeability to water vapor to prevent
condensation accumulation be resistant to common cleaning agents.

h. Stability.  It shall have suitable stability to weathering and aging.

C Guarantee.  Guarantee encapsulating materials in accordance with Guarantee clause of the
General Conditions.

PART 3 - EXECUTION

3.1 PREPARATION:

A. ISOLATE THE WORK AREA. Place all tools, scaffolding, materials and equipment needed
for working in the regulated area prior to erecting any plastic sheeting.  Remove all
uncontaminated removable furniture, equipment, and supplies from the regulated area before
commencing work, or completely cover with two layers of 6-mil fire retardant poly sheeting and
secure with duct tape.  Lock out and tag out any HVAC systems in the regulated area. Seal off
the perimeter to the regulated area to completely isolate the regulated area from adjacent spaces.
All surfaces in the regulated area must be covered to prevent contamination and to facilitate
clean-up.  Should adjacent areas become contaminated, immediately stop work and clean up the
contamination at no additional cost to the Government.  Provide firestopping and identify all fire
barrier penetrations. 

B. CRITICAL BARRIERS: Completely separate the regulated area from adjacent areas using fire
retardant poly at least 6 mils thick and duct tape.  Individually seal with two layers of 6 mil poly
and duct tape all HVAC openings into the regulated area. Individually seal all lighting fixtures,
clocks, doors, windows, convectors, speakers, or any other objects or openings in the regulated
area. Use care with hot/warm surfaces.

C. PRIMARY BARRIERS:  Clean all furniture, equipment, etc., with HEPA vacuum and wet
cleaning prior to being moved or covered.  Clean all surfaces in the regulated area with the
HEPA vacuum and wet wiping before installing poly sheeting. Cover the regulated area with two
layers of 6 mil fire retardant poly on the floors and two layers of 6 mil fire retardant poly on the
walls, unless otherwise directed in writing by the AOC’s representative. Floor layers must form
a right angle with the wall and turn up the wall at least 300 mm (12 inches). Seams must overlap
at least 1800 mm (6 feet) and must be spray glued and taped.  Install sheeting so that layers can
be removed independently from each other. Mechanically support and seal with duct tape and
glue all wall layers.
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1. Stairs and Ramps: If stairs and ramps are covered with 6 mil plastic, two layers must be
used. Provide 19 mm (3/4") exterior grade plywood treads held in place with duct
tape/glue on the plastic. Do not cover rungs or rails with any isolation materials.

2. Carpeted Floors: Carpeting shall be covered with three layers of 6 mil poly.  Corrugated
cardboard sheets or a ridge material approved by the AOC must be placed between the top
and middle layers of the poly. 

3. Elevators: Any elevator walls, floor, and ceiling must be covered with 2 layers of 6 mil
fire retardant poly.  The elevator door must be in a positively pressurized area outside the
clean room of the Decontamination unit. At completion of the abatement work, the
elevator must be cleaned as per this section.

D. SECONDARY BARRIERS: A loose layer of 6 mil poly shall be used as a drop cloth to protect
the primary layers from debris generated during the abatement.  This layer shall be replaced at
the end of each work shift or as needed during the work.

E. EXTENSION OF THE REGULATED AREA: If the enclosure of the regulated area is
breached in any way that could allow contamination to occur, the affected area shall be included
in the regulated area and constructed as per this section. If the affected area cannot be added to
the regulated area, decontamination measures must be started immediately and continue until
air monitoring indicates levels outlined in “Asbestos Control Area” for outside the work area,
above, are met.

F. FIRESTOP REQUIREMENTS: Through penetrations caused by cables, cable trays, pipes,
sleeves must be firestopped with a fire-rated firestop system providing an air tight seal. Firestop
materials that are not equal to the wall or ceiling penetrated shall be brought to the attention of
the AOC Fire Protection Division.  The contractor shall list all areas of penetration, the type of
sealant used, and whether or not the location is fire rated. Any discovery of penetrations during
abatement process shall immediately be brought to the attention of the AOC Fire Protection
Division.  All walls, floors and ceilings are considered fire rated unless otherwise determined
by the AOC Fire Protection Division. Any visible openings whether or not caused by a
penetration shall be reported by the contractor to the AOC Fire Protection Division for a sealant
system determination.  For firestops, contact the AOC Fire Protection Division for the opening
size, penetration, and fire rating requirements.

G. PRESSURE DIFFERENTIAL: The fully operational negative air system within the regulated
area shall continuously maintain a pressure differential of minus 0.02 inch water column.
Before any disturbance of any asbestos material, this shall be demonstrated to the AOC by use
of a pressure differential meter/manometer as required by OSHA 29 CFR 1926.1101(e)(5)(i).
The Competent Person shall be responsible for providing and maintaining the negative pressure
and air changes as required by OSHA and this specification. In any AOC-occupied building or
facility, the abatement contractor is responsible for providing twenty four (24) hour, seven (7)
days a week observation of the negative pressure air system once asbestos removal starts. This
observation shall continue until final air clearance criteria are met. The suspension of this
requirement can only be approved by the AOC/SOHB. Instructions to be followed during the
observations will be outlined during the CIH pre-abatement coordination meeting specified in
Part 1 above.
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H. MONITORING: The pressure differential shall be continuously monitored and recorded
between the regulated area and the area outside the regulated area with a monitoring device that
incorporates a strip chart recorder.  The strip chart recorder shall become part of the project log
and shall indicate at least minus 0.02 inch water column for the duration of the project.

I. SUPPLEMENTAL MAKE-UP AIR INLETS: Provide, as needed for proper air flow in the
regulated area, in a location approved by the Project CIH, by making openings in the plastic
sheeting to allow outside air to flow into the regulated area.  Auxiliary makeup air inlets must
be located as far from the negative air machines as possible, off the floor near the ceiling, and
away from the barriers that separate the regulated area from the occupied clean areas.  Cover the
inlets with weighted flaps which will seal in the event of failure of the negative pressure system.
The flap must be sprayed with adhesive to assure sealing if it closes.

J. TESTING THE SYSTEM: The negative pressure system must be tested before any ACM is
disturbed in any way.  After the regulated area has been completely prepared, the
decontamination units set up, and the negative air machines installed, start the units up one at
a time.  Demonstrate the operation and testing of the negative pressure system to the
AOC/SOHB using smoke tubes and a negative pressure gauge to document the negative pressure
and air flow.  Testing must also be done at the start of each work shift.

K. DEMONSTRATION OF THE NEGATIVE AIR PRESSURE SYSTEM:  The demonstration
of the operation of the negative pressure system to the AOC/SOHB shall include, but not be
limited to, the following:

1. Plastic barriers and sheeting move lightly in toward the regulated area.
2. Curtains of the decontamination units move in toward regulated area.
3. There is a noticeable movement of air through the decontamination units.  Use the smoke

tube to demonstrate air movement from the clean room to the shower room to the
equipment to the regulated area.

4. Use smoke tubes to demonstrate air is moving air across all areas in which work is to be
done.  Use a differential pressure gauge to indicate a negative pressure of at least 5.0 Pa
(minus 0.02 inch) across every barrier separating the regulated area from the rest of the
building.  Modify the system as necessary to meet the above requirements. 

L. USE OF THE NEGATIVE PRESSURE SYSTEM DURING ABATEMENT
OPERATIONS:

1. Start units before beginning any disturbance of ACM occurs.  After work begins, the
units shall run continuously, maintaining a minimum of 4 actual air changes per hour at
a negative pressure differential of 5.0 Pa (minus 0.02 inch) water column, for the duration
of the work until a final visual clearance and final air clearance has been completed. 

2. The negative air machines shall not be shut down at any time during the duration of the
project unless it has been authorized by the AOC/SOHB.

3. Abatement work shall begin at a location farthest from the units and proceed toward
them.  If an electric failure occurs, the Competent Person shall stop all abatement work
and immediately begin wetting all exposed asbestos materials for the duration of the
power outage.  Abatement work shall not resume until power is restored and all necessary
units  are operating properly again.
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4. The negative air machines shall continue to run after all work is completed and until a
final visual clearance and a final air clearance has been completed for that regulated area.

M. DISMANTLING THE SYSTEM: After completion of the final visual and final air clearance
has been obtained, the units may be shut down.  The units shall have been completely
decontaminated, all pre-filters removed and disposed of as asbestos waste, and the unit inlet and
outlet sealed with 2 layers of 6 mil poly.

N. Before the work is begun, clean all removable items and equipment.  Remove them from the
work area and store as directed.

O. Cover all non-removable items and equipment in the work area with six (6) mil flame retardant
plastic sheeting taped securely in place.

P. When specified, remove all heating, ventilation, and air conditioning system filters, pack them
in sealable double approved disposal bags or containers for disposal in the approved waste
disposal site and replace them with new filters upon completion of abatement.  Openings created
by the removal of HVAC filters shall be sealed using 6 mil plastic sheeting taped securely in
place, prior to start of work.

Q. Post warning signs: on the primary containment as required by 29 CFR 1910.1001, 29 CFR
1926.1101, ASTM E 849, as directed by District of Columbia Title 20 DCMR, Section 800
“Control of Asbestos” and as directed by the Architect.

R. Obtain Approval of the Finished  Primary Containment from the Project CIH, prior to
starting any actual asbestos removal work.

3.2 WORK PROCEDURE:

A. General Procedures:  The enclosed work areas shall be defined as an asbestos regulated area
and all asbestos worker protection and work practices not addressed in this specification shall
be performed in conformance with the general safety and health provisions of 29 CFR
1910.1001, 29 CFR 1910.20, and the construction industry standard for asbestos, 29 CFR
1926.1101, respectively.   The Project CIH shall review work area air samples and make
adjustments for the type of respiratory protection required. For asbestos abatement work, use
general work practices, work practices for removal, and work practices for encapsulation as
specified in 29 CFR 1926.1101.  If a conflict arises, the more stringent application shall apply
until a determination is made by the Architect.

B. PROTECTIVE CLOTHING:  Provide boots, booties, hard hats, goggles, clothing, respirators
and any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA at 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings.  The
Competent Person shall ensure the integrity of personal protective equipment worn for the
duration of the project.  Provide plastic/rubber disposable gloves for hand protection.  Cloth type
gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct tape shall be
used to secure all suit sleeves to wrists and to secure foot coverings at the ankle.
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C. Local Exhaust System:  Provide a local HEPA filtered exhaust system in the asbestos control
area. The local HEPA filtered exhaust system shall exhaust to the outside of the building.  Local
HEPA filtered exhaust equipment must be sufficient to maintain a negative air pressure of 0.02
inch of water anywhere in the asbestos control area. In no case shall the building ventilation
system be used as the local exhaust system for asbestos control.  Filtering in vacuums and
exhaust equipment shall be HEPA filtered equipped and conform to ANSI Z9.2; HEPA filters
shall be used in all vacuums and exhaust equipment.  NOTE: Approval from the AOC/SOHB
is required for all local HEPA filtered exhaust systems that cannot be exhausted directly outside
the building.  To exhaust an HEPA filtered local exhaust system from an asbestos control area
to the inside an AOC building will require the approval of the AOC/SOHB.  The HEPA filtered
exhaust equipment shall also pass a Dioctylphthalate (DOP) test for HEPA filtered equipment
each time a containment that is to be exhausted into the building is erected.

D. CONTROLLING ACCESS TO THE REGULATED AREA: Access to the regulated area
is allowed only through the personnel decontamination facility (PDF).  All other means of access
shall be eliminated and OSHA Danger asbestos signs posted as required by OSHA.  If the
regulated area is adjacent to or within view of an occupied area, provide a visual barrier of
opaque fire retardant poly sheeting at least 6 mils thick to prevent building occupant observation.
If the adjacent area is accessible to the public, the barrier must be solid and capable of
withstanding the negative pressure.

E. Coordination of Work of all Trades:  Coordinate the work of all trades to assure that their
work is performed in accordance with the applicable regulations and that the asbestos control
limits are maintained at all times both inside and outside the asbestos work area.

3.3 WET REMOVAL OF ACM OTHER THAN AMOSITE ASBESTOS

A. Adequately and thoroughly wet the ACM to be removed prior to removal to reduce/prevent
fiber release to the air.  Adequate time must be allowed for the amended water to saturate the
ACM.  Abatement personnel must not disturb dry ACM.  Use a fine spray of amended water or
removal encapsulant.  Saturate the material sufficiently to wet to the substrate without causing
excessive dripping.  The material must be sprayed repeatedly/continuously during the removal
process in order to maintain adequately wet conditions.  Removal encapsulant must be applied
in accordance with the manufacturer's written instructions.  Perforate or carefully separate, using
wet methods, any outer covering that is painted or jacketed in order to allow penetration and
wetting of the material.  Where necessary, carefully remove covering while wetting to minimize
fiber release. (Note: In no event shall dry removal occur except when a permit is granted for
unavoidable safety hazards.) 

B. If ACM does not wet well with amended water due to coating or jacketing, remove as follows:

1. Mist work area continuously with amended water whenever necessary to reduce airborne
fiber levels.

2. Remove saturated ACM in small sections.  Do not allow material to dry out.  As material
is removed, place the material, while still wet, into 6-mil poly asbestos waste bags. Twist
tightly the bag neck, bend over (gooseneck) and seal with a minimum of three tight wraps
of duct tape.  Clean/decontaminate the outside of any residue and move to wash down
station adjacent to EDF.
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3. Fireproofing or Architectural Finish on Scratch Coat:  Spray with a fine mist of
amended water or removal encapsulant. Allow time for saturation to the substrate. Do not
over saturate causing excess dripping.  Scrape material from substrate.  Remove material
in manageable quantities and control falling to staging or floor. If the falling distance is
over 20 feet (6M), use a drop chute to contain material through descent.  Remove residue
remaining on the scratch coat after scraping is done using a stiff bristle hand brush. If a
removal encapsulant is used, remove residue completely before the encapsulant dries. Re-
wet the substrate as needed to prevent drying before the residue is removed.

4. Fireproofing or Architectural Finish on Wire Lath:  Spray with a fine mist of amended
water or removal encapsulant.  Allow time to completely saturate the material. Do not
over saturate causing excess dripping. If the surface has been painted or otherwise coated,
cut small holes as needed and apply amended water or removal encapsulant from above.
Cut saturated wire lath into 2 by 6 feet (50 by 150 mm) sections and cut hanger wires. Roll
up complete with ACM, cover in burlap and hand place in disposal bag. Do not drop to
floor. After removal of lath/ACM, remove any over spray on decking and structure using
stiff bristle nylon brushes. Depending on hardness of over spray, scrapers may be needed
for removal.

5. Pipe Insulation:  Remove the outer layer of wrap while spraying with amended water in
order to saturate the ACM. Spray ACM with a fine mist of amended water or removal
encapsulant. Allow time to saturate the material to the substrate.  Cut bands holding pre-
formed pipe insulation sections. Slit jacketing at the seams, remove and hand place in a
disposal bag.  Do not allow dropping to the floor. Remove molded fitting insulation/mud
in large pieces and hand place in a disposal bag. Remove any residue on pipe or fitting
with a stiff bristle nylon brush. In locations where pipe fitting insulation is removed from
fibrous glass or other non-asbestos insulated straight runs of pipe, remove fibrous material
at least 6 inches from the point it contacts the ACM.

3.4 WET REMOVAL OF AMOSITE ASBESTOS

A. Amosite ACM will require local exhaust ventilation and collection, as described below, in
addition to wet removal. Provide specific description /locations/drawings.

B. Provide local exhaust ventilation and collection systems to assure collection of amosite fibers
at the point of generation. A 12-inch flexible rigid non-collapsing duct shall be shall be located
no more than 2 feet from any scraping/brushing activity. Primary filters must be replaced every
30 minutes on the negative air machines.  Each scraping/brushing activity must have a negative
air machine devoted to it. For pre-molded pipe insulation or cutting wire lathe, attach a 4-foot
square flared end piece on the intake of the duct. Support the duct horizontally at a point 2 feet
below the work to effect capture. One person in the crew shall be assigned to operate the duct
collection system on a continual basis.

C. Amosite asbestos does not wet well with amended water.  Submit full information and
documentation on the wetting agent proposed prior to start for review by the AOC/SOHB
representative. Insure that the material is worked on in small sections and is thoroughly and
continuously wetted. Package immediately after removal while wet. Remove as required.

3.5 NEGATIVE PRESSURE GLOVEBAG METHOD OF ASBESTOS REMOVAL:
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A. General:  If specifically permitted, the glovebag method may be used for removing pipe
insulation on a case by case basis. Approval from the AOC/SOHB, to use this method is
required. The Project CIH will determine what personal decontamination procedures are
required.  Respiratory protection and disposable clothing are required.  Discard the clothing in
accordance with paragraph Disposal of friable asbestos.

B. Procedure:  Install the glovebag and negative pressure equipment following all procedures
outlined in OSHA’s 29 CFR 1926.1101.

C. Removal and Disposal of Glovebags:  Removal of glovebags shall be in accordance with 29
CFR 1926.1101.  Dispose of glovebags, material, and contaminated equipment in accordance
with paragraph Disposal of Friable Asbestos.

3.6 SMALL SCALE SHORT DURATION PROJECTS - USE OF MINI-ENCLOSURE SYSTEM

A. General:  If specifically permitted, a mini-enclosure system may be utilized for projects of short
duration where there is less than three (3) square or three (3) linear feet of asbestos to be
disturbed.  A mini-enclosure system is defined as any portable system capable of performing
small scale short duration projects equipped with all aspects of a full containment.  This
includes, but is not limited to the following components:  negative air pressure, shower or
water-tank facilities, HEPA vacuums, and polyethylene sheeting barriers.  This work is best
performed on flat ceiling surfaces, however it can be applied to horizontal wall surfaces.  Use
of this system is applicable to the following activities:

1. Access above asbestos containing lay-in ceilings
2. Wall channeling
3. Removal of  light fixtures in plaster ceilings to access ceiling spaces
4. Changing light fixtures
5. Removal of ceiling tiles to access ceiling spaces
6. Impact or repair to asbestos ceiling plaster (e.g., hanging conduit or other such projects

necessitating disturbance to the asbestos surfaces)
7. Removal of duct mastic
8. Removal of transite asbestos panel boards

B. Procedure:  Utilize a  negative pressure mini-enclosure system for this work.  This process will
follow all procedures outlined in OSHA’s 29 CFR 1926.1101.  The following steps are to be
when performing this work:

1. Preliminary setup:  Seal all critical barriers (e.g., doors, windows, vents) in the work
area.  Place OSHA warning signs as necessary facing outward on perimeter doors.
Pre-clean area beneath work by wet wiping and HEPA vacuuming.  Place drop cloth on
surfaces below work and seal ir to floor with duct tape.  Disconnect, as necessary, the
electric and lock out power to breaker.  Check and pressurize water within holding tanks,
and nozzles on the enclosure system.  Provide ground-fault protection for other outlets.

2. Preliminary Inspection: Project CIH will inspect area prior to commencement of work.
Verify that all preliminary set-up procedures, as stated above, have been completed.
Verify that all filters are properly positioned in HEPA vacuums and negative air machines
(NAM).  Verify all equipment is operating properly.  Review, with contractor, the CIH
Approved Plan of Action specified in “Submittals” in Part 1 of this specification.
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3. Work Procedures:  Workers will don two (2) suits, gloves and appropriate respiratory
protection in accordance with 29 CFR 1910.134.  Workers will activate the negative air
system associated with the mini-enclosure.  The workers, in accordance with all applicable
Federal and District of Columbia regulations, will perform necessary removal and/or
encapsulation of asbestos containing material.  Non-asbestos containing material to be
salvaged, as stated in scheduled work plan, shall be properly decontaminated prior to its
removal from the work area.

4. Waste Removal: All asbestos containing materials shall be sufficiently wet and placed
in bags, drums, or other approved and labeled disposal containers.  All waste disposal
containers shall be properly decontaminated.  Disposal shall be performed as specified in
“Cleanup and Disposal” below.

5. Decontamination Procedures: Thoroughly clean via wet wiping and HEPA vacuuming
all surfaces within the mini-enclosure so that no visible residue remains.  Workers will
decontaminate by HEPA vacuuming the outer protective suit.  Workers  will reinspect the
area for visible residue, clean as necessary, then decontaminate the inner protective suit.
Once entire area is completely decontaminated, the workers may remove and properly
dispose of the second suit and shower. Once showered, the worker may exit the mini-
enclosure system and remove respiratory protection.  If a remote shower facility is
utilized, the workers shall follow the same procedure as stated above, however, the second
suit shall be removed upon entering the remote shower facility.

6. Final Visual Inspection: Once all work for the specified area has been completed and
workers have exited the mini-enclosure system, the Project CIH will enter the enclosure
system to perform a final visual inspection to insure that there is no visible residue and all
work has been completed.

7. Final Air Sample Clearance: The following final clearance sampling procedure shall be
followed for mini-enclosure systems.  If the work area passes final visual inspection, a
final clearance air sample shall be conducted by the Project CIH inside the mini-enclosure
system.  The clearance air sample will have a total volume of at least 1200 liters of air and
shall be analyzed by Phase Contrast Microscopy (PCM) following the NIOSH 7400
method A rules.  This sample shall be read on-site by the Project CIH.  Upon failure of the
clearance sample by PCM analysis, another sample shall be conducted and analyzed by
Transmission Electron Microscopy (TEM) and submitted to an accredited laboratory with
all extra cleaning and sampling at no cost to the Government.

8. Post-Clearance: Upon clearance of the mini-enclosure system both by visual and air
sampling, the system can be used at another location, leaving the previous work area non-
hazardous for other trades to perform routine work.

3.7 QUALITY CONTROL:

A. Monitoring:  Monitoring of airborne concentrations of asbestos shall be in accordance with 29
CFR 1910.1001, 29 CFR 1926.1101, ASTM E 849, and this specification.

1. Monitor the airborne concentration of asbestos before constructing the containment
work area, to obtain a baseline fiber concentration in the affected areas.  If the baseline
air monitoring results, exceeds 0.01 f/cc immediately notify the AOC/SOHB. 

2. Monitor continuously during the course of the work inside the asbestos work area and
other areas as directed by the Project CIH’s air sampling strategy. In addition to that
sampling strategy, and at a minimum, perform daily monitoring outside the entrance to the
asbestos work area, along each perimeter wall of the containment and at the exhaust
opening of the local exhaust system. If monitoring shows airborne concentrations greater
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than the asbestos control limits permitted by this specification, immediately stop all work,
and notify the AOC/SOHB. Work shall not be restarted without approval of the Project
CIH and the AOC/SOHB.

3. In addition, monitor the airborne concentrations of asbestos after final cleanup and
removal of the enclosure of the asbestos control area in accordance with paragraph “Final
Cleanup and Removal of Enclosures.”

B. Site Inspection and Stop Work Orders:  While performing asbestos abatement work, the
Contractor shall be subject to on site inspection by agency officials or agency contracted
inspection services.  Work shall also be subject to inspection by OSHA and EPA inspectors
and/or local building or health officials.  If found to be in violation by one of these officials, the
Contractor shall cease all work immediately.  Until the violation is resolved, standby time
required to resolve the violation shall be at the Contractor's expense.  Five complete sets of
equipment (such as respirators and disposable clothing) required for entry to the asbestos control
area shall be available for inspectors use.

3.8 CLEANUP AND DISPOSAL:

A. Permits and Notifications:  Secure necessary permits in conjunction with asbestos removal,
hauling and disposition and provide timely notification of such actions, as may be required by
Federal, state, regional, and local authorities.  When required by regulation, ensure that
notification to the Regional Office of the EPA and the responsible agency for the District of
Columbia is made,; provide copies of the notification to the AOC/SOHB 20 days prior to the
commencement of the work.  Provide notification in accordance with 40 CFR 61.22(d)(1).

B. Housekeeping:  Essential parts of asbestos dust control are housekeeping and cleanup
procedures.  All surfaces throughout the containment  work area shall be maintained free of
accumulations of asbestos fibers to prevent further dispersion.  Give meticulous attention to
restricting the spread of dust and debris, keep waste from being distributed over the general area.
Use approved industrial vacuum cleaners with a HEPA filters to collect dust and small scrap.
The use of compressed air is forbidden.  Post appropriate asbestos hazard warning signs.  At the
end of each work shift, the containment area shall be cleaned.  Equip personnel engaged in
cleaning up asbestos scrap and waste with necessary respiratory equipment and protective
clothing.

C. Disposal of Friable Asbestos:  Collect and dispose of friable asbestos waste, scrap, debris,
bags, containers, equipment, and asbestos-contaminated clothing which may produce airborne
concentrations of asbestos fibers in disposal bags or containers approved as specified in Part 1
above for post-award submittals.  Prior to placing in bags or containers, thoroughly wet down
asbestos wastes to reduce airborne concentrations.  All asbestos waste shall be double bagged,
wrapped or contained in accordance with 40 CFR Subpart M.  At the end of each work shift, all
waste asbestos materials shall be removed from the containment.  Obtain approval from the
AOC/SOHB and affected AOC building Superintendent’s office, when the removal of the
containerized asbestos waste is scheduled from the containment area.  The contractor shall make
arrangements for the transportation and disposal of all asbestos waste generated under this
specification in accordance with all Federal regulations at a sanitary landfill that meets EPA
requirements.  The Contractor will provide the AOC/SOHB with a copies of all Waste Shipment
Records, hauler’s receipts, and landfill receiving tickets resulting from the disposal of the
asbestos waste as specified in Part 1 above for disposal receipt submittals.  Establishment of any
on-site temporary holding area for properly packaged asbestos waste must have prior approval



SECTION 13281 ASBESTOS ABATEMENT PROCEDURES

AOC Project: BG Admin Sprinkler 13281 - 31

from the AOC/SOHB. At no time shall the Contractor  receive any asbestos-containing waste
from other jobs, compliance inspectors or other sources without prior approval from the
AOC/SOHB.

D. Final Cleanup:  The Contractor shall notify the AOC/SOHB and the Project CIH that the work
area is ready for final inspection.  The Project CIH shall inspect the work area prior to
performing final air sampling.  Visual observation of asbestos materials, dust or debris is not
permitted on any surface in or around the work area.  Clean work area in accordance with EPA
approved methods. Once the visual observation is satisfied apply a  lock down encapsulant. 

E. Lock down encapsulation: Lock down encapsulation is an integral part of the ACM removal.
At the conclusion of ACM removal and before final air sampling, all surfaces shall be
encapsulated with a lock down encapsulant. Apply two coats of encapsulant in strict accordance
with the manufacturer's instructions. Any deviation from the instructions must be approved by
the AOC’s representative in writing prior to commencing the work. Apply the first coat of
encapsulant with an airless sprayer at a pressure and using a nozzle orifice as recommended by
the manufacturer.  If the surface has been allowed to dry, wet wipe or HEPA vacuum prior to
spraying with encapsulant. Apply a second coat over the first coat in strict conformance with the
manufacturer's instructions.  Color the encapsulant and contrast the color in the second coat so
that visual confirmation of completeness and uniform coverage of each coat is possible. Adhere
to the manufacturer's instructions for coloring. At the completion of the encapsulation, the
surface must be a uniform third color produced by the mixture.

1. EXPOSED EDGES: Seal edges of ACM exposed by removal work such as ACM left due
to being outside the scope of work for this contract,  or is inaccessible such as a sleeve or
wall penetration, with one coat of penetrating encapsulant and one coat of bridging
encapsulant. Prior to sealing, permit the exposed edges to dry completely in between the
coats to permit penetration of the encapsulant.

F. Final Air Sampling: Perform air sampling for clearance purposes using a minimum of two (2)
Transmission Electron Microscopy (TEM) air samples for each 2500 square feet of containment
area.  Repeat the decontamination and testing process until asbestos concentration levels are less
than 0.01 s/cc (NIOSH 7402 method) or 70 S/mm2 (AHERA).  Copies of the TEM air sample
results are to be faxed to the District of Columbia Department of Health, Air Quality Division.

G. Removal of Enclosure: If asbestos concentrations do not exceed 0.01 s/cc or 70 S/mm2, contact
the AOC/SOHB for authorization for the removal of the enclosure. Ensure that copies of the
TEM air sample results are telefaxed to the District of Columbia Department of Health, Air
Quality Division.

H. Re-Occupancy Inspection:  The Contractor shall notify the AOC/SOHB and the Project CIH
that the work area is ready for re-occupancy inspection.  The Project CIH, shall inspect the work
area after removal of the enclosure and shall ensure that no visible debris is observed. If visible
debris is observed,  the Contractor shall clean the work area as directed by the Project CIH,  in
accordance with EPA approved methods until no visible debris are observed. The Project CIH
shall provide verbal re-occupancy approval to the AOC/SOHB immediately after this inspection.
Documentation of the re-occupancy inspection shall be provided to the AOC/SOHB within 24
hours after approving an area for re-occupancy.

END OF SECTION 13281
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SECTION 13930 - SPRINKLER SYSTEMS 
 
PART 1 - GENERAL 

 
1.1. GENERAL CONDITIONS AND SPECIAL CONDITIONS 
 

A. Division 1 General Requirements of these specifications shall apply to the work in this 
section. 

 
B. The Contractor shall furnish all equipment, materials, tools, labor, engineering, drawings, 

etc. necessary for a complete fire protection system, with said systems being made ready 
for operation in accordance with the requirements of the authorities having jurisdiction.  
The purpose of the Architect furnished performance specifications and drawings is to 
convey to the Contractor the scope of work required, all of which the Contractor is 
responsible to furnish, install, adjust, and make operable.  The omission by the Architect 
of any necessary system component as required to provide a code compliant NFPA 13R 
sprinkler system, in the specifications and concept drawings shall not relieve the 
Contractor of the responsibility for providing such necessity, without additional cost to 
the Architect.   

 
C. The Contractor shall provide all devices and equipment required by these specifications.  

Under no circumstances will the Contractor delete any equipment or devices without the 
written directive of the Architect. 

 
1.2. PERFORMANCE GUIDELINES 
 

A. Work Provided Under This Section 
 

1. Complete automatic sprinkler system as outlined in these specifications, including 
all labor, materials and shop drawings needed to provide an operating system, and 
all of the following: 

 

a. New connection to existing 2-inch incoming water service line located in 
the Basement. 

b. Backflow prevention device on the new connection to the domestic water 
service. 

c. Waterflow test and fees associated from a test conducted by District of 
Columbia Water and Sewer Authority 

d. Control valves. 

e. Drain and test valves. 

f. Pipe and fittings. 
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g. Hangers and supports  

h. Sleeves including firestopping and watertight caulking. 

i. Ceiling and wall plates. 

j. Cutting and patching. 

k. Signs. 

l. Fire department connection. 

m. Waterflow alarms, including exterior bell. 

n. Supervisory devices. 

o. Fire alarm control panel, including interface with telephone system (If 
applicable) 

p. Coordination with all other trades. 

q. Shop drawings, hydraulic calculations, device manufacturer’s literature, 
samples. 

r. Site visit to determine existing conditions. 

s. Contractor’s Material and Test Certificates and as-built drawings. 

t. Training and operating instructions. 

u. Spare parts/sprinklers in cabinet with special wrenches. 

 

 
1.3. SYSTEM ABBREVIATIONS AND DEFINITIONS 
 

A. AHJ Authority Having Jurisdiction – AOC Fire Marshall’s Office 

B. Approved: Unless otherwise stated, materials, equipment or submittals 
approved by the AHJ. 
 

C. ANSI: American National Standards Institute. 
 

D. Architect Architect of the Capitol 

E. ASME American Society of Mechanial Engineers. 
 

F. ASTM: American Society for Testing and Materials. 
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G. AWS: American Welding Society. 
 

H. AWWA: American Water Works Association. 
 

I. Concealed: Where used in connection with installation of piping or conduit 
and accessories, shall mean "hidden from sight" as in shafts, 
furred spaces, in soffits or above suspended ceilings. 
 

J. Contractor: The company awarded the prime contract for this work and any 
of its subcontractors, vendors, suppliers or fabricators. 
 

K. Engineer: Architect of the Capitol Fire Protection Engineering Division 
 

L. Exposed: Where used in connection with installation of piping or conduit 
and accessories, shall mean "visible" or "not concealed". 
 

M. FM-Approved: Materials or equipment approved by Factory Mutual and 
included in the most recent edition of the FM Approval Guide. 
 

N. Furnish:  Supply materials. 
 

O. gpm: Gallons per minute. 
 

P. Install: Install materials, mount and connect equipment or assemblies. 
 

Q. NFPA: National Fire Protection Association. 
 

R. Provide: Furnish, install and connect. 
 

S. psi: Pounds per square inch. 
 

T. Remove: Remove material and equipment and restore surface. 
 

U. UL: Underwriters Laboratories, Inc. 
 

V. UL Listed: Materials or equipment listed by Underwriters Laboratories and 
included in the most recent edition of the UL Fire Protection 
Equipment Directory. 
 

 
1.4. RELATED WORK  
 

A. Materials and methods provided by contractor specified in other sections: 
 
1. Cutting and patching. 
 
2. Asbestos Abatement (if applicable/option accepted) 
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1.5. DESIGN CRITERIA 
 

A. Sprinkler system(s) shall be in accordance with NFPA 13R. 
 

B. Water Supply 
 

1. All systems shall be hydraulically calculated based on a waterflow test made by the 
District of Columbia Water and Sewer Authority.  As preliminary data, the 
contractor shall base his/her bid of a water supply of 61 psi static and a residual 
pressure of 29 psi flowing 750 gallons per minute.  Assume the source to be the 12-
inch water main located in First Street.   

 
1.6. APPLICABLE CODES, STANDARDS AND PUBLICATIONS 
 

A. The design and installation shall be in conformance with all applicable local, state, and 
national codes and standards. 

 
B. Reference Codes:  The following codes are included as part of this specification. 

 
1. International Building Code (IBC), 2003 Edition 

 
2. Architect of the Capitol Requirements for Design of Congressional Offices and 

Facilities, October 1, 2002 (Rev. June, 2004) 
 

C. Reference Standards and Publications:  The following standards and publications are 
included as part of this specification: 

 
1. National Fire Protection Association (NFPA): 

 
a. NFPA 13R – Installation of Sprinkler Systems in Residential Occupancies 

up to and Including Four Stories in Height, 2002 Edition, 
 

b. NFPA 25 - Inspection, Testing and Maintenance of Water-Based Fire 
Protection Systems, 2002 Edition, 

 
c. NFPA 72 – National Alarm Code, 2002 Edition. 

 
2. Factory Mutual Systems (FM) Publication: 

 
a. Approval Guide. 

 
3. Underwriters Laboratories, Inc. (UL) Publication: 

 
a. Fire Protection Equipment List (Annually with Quarterly Supplements). 

 
1.7. REGULATORY AGENCIES 
 

A. All material, design, installation and other work shall conform to all applicable regulatory 
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agencies, including but not limited to: 
 

1. Architect of the Capitol Fire Marshal’s Office, 
 

B. Contractor shall comply fully with the applicable regulatory agencies.  Failure to 
specifically reference on these plans and/or specifications any restrictions, materials and/or 
work required by the regulatory agencies shall not relieve the Contractor of the 
responsibility for fully complying with the regulatory agencies without additional cost to 
the Architect. 

 
1.8. APPROVALS 

 
A. Obtain approval of shop drawings from the Architect.  
 

1.9. SUBMITTALS 
 
A. Shop Drawings 
 

1. Submit shop drawings, hydraulic calculations and manufacturer's data as required 
to obtain approval. 

 
2. Hydraulic calculations shall include a water supply graph and hydraulic cover 

sheet.  The cover sheet shall include the name and location of the calculated area, 
ceiling height, occupancy, design criteria, sprinkler spacing, system type, sprinkler 
make, model, size, K factor and temperature rating, flow requirements, C factor 
used, water supply data and source of information, and commodity storage class, 
height and configuration. 

 
B. Changes 

 
1. Any pipe fabricated and/or installed before all approvals are obtained at the 

Contractor’s own expense and responsibility.  Any changes made to the approved 
drawings other than as stated above are at the Contractor's own expense and 
responsibility. 

 
C. Manufacturer's Data 
 

1. Provide data from manufacturer on the following devices, including installation, 
maintenance, and testing procedures, dimensions, wiring diagrams, etc.  Where any 
devices which are provided or furnished involve work by another contractor, 
submit additional data copies directly to that Contractor. 

 
a. Sprinklers and escutcheons. 
 
b. Pipe, fittings and hangers. 
 
c. Control valves. 
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d. Backflow preventer. 
 
e. Check valve. 
 
f. Waterflow devices. 

 
g. Residential shut off valve.  
 
h. All other system components. 

 
D. As-Built Drawings 

 
1. Maintain at the site an up-to-date marked set of as-built drawings which shall be 

corrected and delivered to the Architect upon completion of work. 
 
2. Upon completion furnish the Architect with one set of blueline prints, one set of 

reproducible mylar prints, and one set in electronic Microstation format of each 
reviewed shop drawing, revised to show "as-built" conditions. 

 
E. Final Inspection and Test 

 
Upon completion of final inspections and tests, as required by appropriate NFPA 
Standards and these specifications, submit documentation of all test results and copies of 
the Standard Contractor’s Material and Test Certificates to the Architect. 

 
 
1.10. TOOLS AND EQUIPMENT 
 

1. Provide spare sprinkler cabinets, complete with sprinklers of assorted temperature 
ratings of the type necessary and in use throughout the installation.  Each cabinet 
shall be equipped with sprinklers and special sprinkler wrenches required for each 
type of sprinkler installed. 

 
2. Install sprinkler cabinet adjacent to the fire protection system riser in the water 

service/mechanical room on the Basement Level. 
 
1.11. WARRANTY 
 

A. The Contractor shall warranty all materials and workmanship for a period of one year 
beginning with the date of final acceptance by the Architect.  The Contractor shall be 
responsible during the design, installation, testing and guarantee periods for any damage 
caused by his (or his subcontractors') work, materials, or equipment. 

 
1.12. PRODUCT DELIVERY 
 

A. Delivery of Materials:  Delivery of all materials and equipment to the job site shall be 
scheduled to assure compliance with the predetermined construction schedules. 
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B. Storage of Materials, Equipment and Fixtures:  Contractor shall be responsible for storage 
of materials on job site, including furnishing of any storage facilities or structures required. 

 
C. Handling Materials and Equipment:  Contractor shall be responsible for on-site handling of 

materials and equipment. 
 
1.13. QUALITY ASSURANCE 
 

A. The Contractor shall be fully experienced and licensed in all aspects of the fire protection 
systems herein specified. 

 
B. The Contractor shall provide a single person as a point of contact who is responsible for 

issues of scheduling, coordination, and quality control. 
 

1.14. EMERGENCY SERVICE 
 

A. The Contractor shall provide emergency repair service for the sprinkler system within four 
hours of a request for such service by the Architect during the warranty period.  This service 
shall be available on a 24-hour per day, seven-day per week basis. 

 
1.15. OPERATION INSTRUCTIONS 
 

A. Operating Instructions 
 

1. At the completion of the work, provide a small scale plan of the building indicating 
the locations of all control valves, low point drains, and inspector’s test valves.  The 
plan shall be neatly drawn and color coded to indicate the portion of the building 
protected by each system, framed under glass and permanently mounted on the wall 
adjacent to the sprinkler riser. 

 
PART 2 - MATERIALS 
 
2.1. GENERAL 
 

A. All components not referenced by NFPA 13 or 13R shall be listed by a national recognized 
testing laboratory.  Components shall be used in accordance with the manufacturer's 
recommendations and its listing. 

 
B. The naming of manufacturers in the specifications shall not be construed as eliminating the 

materials, products or services of other manufacturers and suppliers providing approved 
equivalent items. 

 
C. The substitutions of materials or products other than those named in the specifications are 

subject to proper approval of the Architect granted in writing.  Changes shall be made in 
accordance with the AOC “ Official Procedures for Making Changes to Contracts.” 

 
2.2. PIPE 
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A. Pipe shall be new, designed for 175 psi working pressure, conforming to ASTM 
specifications, and have the manufacturer's name and brand along with the applicable 
ASTM standard marked on each length of pipe. 

 
1. Steel:  Steel piping shall be black schedule 40 pipe in accordance with ASTM 795. 

 
2.3. FITTINGS 
 

A. Changes of direction shall be accomplished by the use of fittings suitable for use in 
sprinkler and standpipe systems and defined in NFPA 13, or 13R.  Fittings exposed to 
outside atmosphere shall be galvanized.   

 
1. Steel Pipe: 
 

a. Screwed fittings shall be cast iron, 125 pound class, black, and in 
accordance with ANSI B 16.4 or malleable iron, 150 pound class, black 
and in accordance with ANSI B 16.3.  Bushings shall not be used. 

 
b. Weld fittings shall be steel, standard weights, black, and in accordance 

with ASME B 16.9,  ASME B 16.25, ASME B 16.5, ASME B 16.11 and 
ASTM A 234. 

 
c. Grooved fittings and couplings shall be produced by the same 

manufacturer. 
 
d. Grooved couplings shall be dimensionally compatible with pipe. 
 
e. Flanged fittings shall cast iron, short body, Class 125, black and in 

accordance with ASME B 16.1.  Gaskets shall be full-faced of c-inch 
minimum thickness red sheet rubber.  Flanged bolts shall be hexagon head 
machine bolts with heavy semi-finished hexagon head nuts, cadmium 
plated, having dimensions in accordance with ANSI B 18.2. 

 
 

2.4. SPRINKLERS 
 
A. The approximate number of sprinklers and types are shown on the drawings.  Contractor is 

responsible for reviewing the drawings and field conditions and providing and installing the 
actual number of sprinklers required under the referenced codes, standards and these 
specifications.   

 
B. Temperature ratings shall be ordinary as defined by NFPA 13 and shall be installed per the 

design requirements of NFPA 13R and the manufacturer’s recommendations. 
 

 
2.5. VALVES 
 

A. Control valves shall be listed/approved indicating type. 
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1. OS & Y valves shall be resilient seat type. 
 
2. Butterfly valves shall be gear operated. 

 
3. Ball valves shall be gear operated with full port. 
 

B. Drain, trim, and test valves shall be approved. 
 

1. Water flow alarm control valve shall be indicating type and capable of supervised 
open. 

 
C. Back Flow Preventors 

 
1. The backflow preventor shall be listed and approved and acceptable to the local 

cross connection control authority. 
 
2.6. FIRE DEPARTMENT CONNECTION 
 

A. Flush with 2½-inch inlet  with a clapper. 
 
B. Plate shall read "Auto. Sprinkler" 

 
C. Finish for plate and connector shall be rough brass. 

 
D. Ball drip shall be listed/approved. 

 
2.7. PRESSURE GAUGES 
 

A. Listed/approved with range approximately twice maximum pressure at point of 
connection, 3½-inch diameter, complete with ¼-inch threaded inlet with shut off valve 
with ¼-inch plugged outlet. 

 
2.8. HANGERS AND SUPPORTS 
 

A. Hangers shall be listed and compatible with the pipe materials that is supported. 
 
2.9. SIGNS 
 

A. Valve signs shall indicate purpose and system of each control, test, trim and drain valve. 
 

1. Hydraulic information sign shall meet requirements of NFPA 13 and located on the 
system riser. 

 
 
2.10. WATER FLOW ALARM DEVICES 
 

A. Devices shall be listed/approved for the intended application and compatible with the 
alarm system. 
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B. Water Flow Switches. 
 

1. Paddle (vane) type flow switches shall be used. 
 

2.11. SUPERVISORY DEVICES 
 

A. Devices shall be listed/approved for the intended application and compatible with the 
alarm system. 

 
1. Supervisory (Tamper) switches provided with butterfly/ball valves by the valve 

manufacturer shall be listed/approved as an assembly. 
 
2.12. FIRE ALARM SYSTEM CONTROL/MONITORING PANEL 
 

A. The fire alarm system control panel shall be of conventional type with a minimum of four 
(4) class ‘B’ zones. 

 
B. The control panel shall be equipped or capable of transmitting alarm, trouble and 

supervisory signals to a central station. 
 

C. The back-up batteries in the fire alarm control panel shall be capable of providing 24 
hours of standby time and 15 minutes of alarm.  The batteries shall contain 75% spare 
capacity for future upgrades (i.e. building notification, detection devices). 

 
 

PART 3 - EXECUTION 
 
3.1. GENERAL 
 

A. Product Delivery 
 

1. Delivery of Materials:  Delivery of all materials and equipment to the job site shall 
be scheduled to assure compliance with the predetermined construction schedules. 

 
2. Storage of Materials, Equipment and Fixtures:  Contractor shall be responsible for 

storage of materials on job site, including furnishing of any storage facilities or 
structures required. 

 
3. Handling Materials and Equipment:  Contractor shall be responsible for on-site 

handling of materials and equipment. 
 

B. Clean-up 
 

1. Maintain the premises free from accumulation of waste materials or rubbish caused 
by this work. 
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2. At the completion of the work, removed all surplus materials, tools, etc., and leave 
the premises clean. 

 
C. Leak Protection 
 

1. Damage:  Protect all unfinished work to prevent damage and furnish protection of 
all surrounding areas where necessary. 

 
2. Leak Damage:  The Contractor shall be responsible during the installation and 

testing periods of the fire protection system for any damage to the work of others, 
to the building or its contents caused by leaks in any equipment, by unplugged or 
disconnected pipes or fittings, or by overflow, and shall pay for the necessary 
replacements or repairs to work of others damaged by such leakage.  Water shall 
not be introduced into the system during conditions where there is danger of 
freezing. 

 
D. Existing Operations: 
 

1. Installation shall not interfere with Architect’s use of existing facilities.   
 

 
3.2. FABRICATION 
 

A. Pipe Ends 
 

1. Ream and remove burrs after cutting pipe.  Standard wall pipe ends shall be 
welded, threaded, or grooved. 

 
2. Threads shall be in accordance with ASME B1.20.1 "Pipe Threads, General 

Purpose (inch)."  Each thread on light wall pipe shall be gauged before fitting 
make-on. 

 
B. Grooved Ends 
 

1. Pipe minimum thickness, squareness and out-of roundness shall be in accordance 
with the coupling manufacturers specifications. 

 
2. Pipe surface shall be free of indentations, projections, or roll marks from the end 

of the pipe to the groove. 
 

3. Pipe of less than minimum wall thickness listed shall not be cut grooved. 
 

 
3.3. INSTALLATION 
 

A. General 
 



SECTION 13930  SPRINKLER SYSTEMS 

AoC Project: BG Admin Sprinkler  13930-12 

1. A clean set of prints or shop drawings shall be maintained at the site and marked 
up to show any changes.  

 
2. Install paired flanges and numbered test blanks to provide partial protection 

during construction.  Maintain a "test blank log," at the site during construction 
to assure removal of all blanks at completion of job. 

 
B. Joining Pipe 
 

1. Steel Pipe 
 

a. Apply tape or joint compound to male threads only. 
 
b. Threaded close nipples shall not be used. 

 
c. Grooved joints shall be made in accordance with the fitting manufacturer 

recommendations.. 
 

d. Connection between dissimilar materials shall be through the use of a 
dielectric fitting.  

 
 

C. Drain and Test Piping 
 

1. Where drain and test piping is piped through wall to atmosphere, install a 4’ or 
greater length of pipe from valve outlet to inside of wall. 

 
D. System Riser 
 

1. The system riser shall be arranged such that supervision of the sprinkler control 
valve is not required.  (NFPA 13R Section 6.6.1.1) 

 
2. Install a domestic water shut off valve on the sprinkler system riser. 

 
E. Electric Bell 
 

1. The electric bell shall be connected to a new circuit provided by the contractor.  
The installation shall be in accordance with NFPA 70. 

 
3.4. SPRINKLERS 
 

A. General 
 

1. Sprinklers below ceilings which are exposed piping shall be listed and approved 
regular bronze upright type, in upright position, except listed and approved 
regular bronze pendent type in pendent position, may be used on wet pipe 
systems where necessary due to clear height requirements, duct interference, etc. 
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2. Pendent sprinklers shall be in alignment, and parallel to ceiling fixtures, walls, 
etc. 

 
3. Pendent sprinklers shall be located within code and manufacturer’s requirements.  

 
4. Adjustable escutcheons shall not be used. 

 
B. Sprinkler Guards and Water Shields 
 

1. Provide guards on sprinklers within 7-feet of finished floor or wherever 
sprinklers may be subject to mechanical damage. 

 
3.5. VALVES 
 

A. General 
 

1. Valves shall be installed with sufficient clearance for operation, testing and 
maintenance. 

 
2. Where wafer bodied valves are used, they shall be installed so that the discs do 

not interfere with other components. 
 

B. Control valves shall be installed so that valve position indicator is visible. 
 
C. Drain, test, and trim valves. 

 
1. Valves shall be installed no more than 7-feet 0-inches above the finished floor 

and be accessible. 
 

D. Check valves and backflow preventors. 
 

1. Install check valves horizontally or vertically (flow upward). 
 
2. Install backflow preventors with clearances required by local authorities and in 

compliance with manufacturer’s recommendations for inspection, testing and 
maintenance. 

 
E. Automatic drip (ball drip) valve. 
 

1. Install horizontally, pipe discharge to outside or suitable drain. 
 
3.6. FIRE DEPARTMENT CONNECTIONS 
 

A. Install with centerline of inlets not less than 18-inches nor more than 48-inches above the 
finished grade or pavement. 

 
B. Piping from fire department connection to check valve shall be galvanized. 
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C. Install ball drip at low point of piping. 
 
3.7. PRESSURE GAUGES 
 

A. Gauges shall be located where not subject to freezing. 
 
B. Gauges shall be installed vertically, with three-way valve with ¼-inch plugged outlet, and 

as follows: 
 

1. At the sprinkler system riser. 
 
 
3.8. HANGERS AND SUPPORTS 
 

A. General 
 

1. All piping must be substantially supported from building structure and only 
approved types of hangers shall be used.  Piping lines under ducts shall not be 
supported from duct work, but shall be supported from building structure with 
trapeze hangers where necessary or from steel angles supporting duct work in 
accordance with NFPA 13. 

 
2. All thread rods shall not be bent. 

 
3. Hanger components shall be ferrous. 

 
4. Attach hanger to top chord of bar joists only. 

 
5. CPVC piping located below the ceiling shall be supported in accordance with 

manufacturer’s recommendations. 
 
 
 
3.9. SLEEVINGS, WALL & FLOOR PENETRATIONS 
 

A. Install steel sleeves through masonry and concrete walls and floors. 
 
B. Sleeves through fire rated assemblies shall be fire stopped. 

 
C. Sleeves through floors shall be made water tight. 

 
D. Install metal wall and ceiling plates and exposed pipe in finished brass. 

 
3.10. SIGNS 
 

A. Valves 
 

1. Secure to each valve with corrosion resistant wire or chain. 



SECTION 13930  SPRINKLER SYSTEMS 

AoC Project: BG Admin Sprinkler  13930-15 

 
B. Hydraulic Design Information 

 
1. Secure to the system riser with corrosion resistant fasteners. 

 
 
3.11. WATER FLOW ALARMS   
 

A. The electric bell shall be located such that it is visible from the guard station located at 
the corner of First Street and Washington Avenue. 

 
 
3.12. SYSTEM ACCEPTANCE 
 

A. Tests 
 

1. General system test shall be coordinated with the Architect’s representatives for 
training and witnessed by the AHJ.  Problems noted during testing such as air or 
water leaks, difficulty in operating valves, alarm failures, etc. shall be corrected 
before the contractor leaves the job. 

 
2. Hydrostatically test all piping, including fire department connections between the 

check valve and connection, at 200 psi for 2 hours.  If the highest static pressure 
at the lowest point in the system exceeds 150 psi, the system shall be tested at 50 
psi more than the highest static pressure. 

 
 

3. Flow Tests 
 

a. Main drain shall be opened wide until pressure stabilizes then slowly 
closed, noting and recording flowing (residual) and static (non-flow) 
pressure. 

 
B. Valve Operation 
 

1. Operate each valve through its entire range.  Adjust valve packing glands. 
 

a. Hose valves shall be capped during the test. 
 
 

C. Contractor’s material and test certificates shall be completed for each system/sub-
system/floor and signed by the contractor and witnessed by the Architect. 

 
D. Training 

 
1. General – In addition to the tests required in Parts A through C and witnessed by 

the Architect’s representative(s), conduct one two-hour training session to 



SECTION 13930  SPRINKLER SYSTEMS 

AoC Project: BG Admin Sprinkler  13930-16 

familiarize the representatives with all operating features of the system, including 
control valve, drain and test valve locations and operations. 

 
2. Provide Architect’s representatives with: 

 
a. A small scale plan of the system/building showing locations of control, 

drain & test valves. 
 
b. Component manufacturers inspection and testing manuals. 

 
c. Two copies of NFPA 25 "Inspection, Testing and Maintenance of Water 

Based Fire Protection Systems." 
 
 
END OF SECTION 13930 
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General Decision Number: DC030003 11/25/2005  DC3

 Superseded General Decision Number: DC020003

 State: District of Columbia

 Construction Type: Building

 County: District of Columbia Statewide.

 BUILDING CONSTRUCTION PROJECTS (Does not include single family
 homes and apartments up to and including 4 stories)

 Modification Number     Publication Date
           0              06/13/2003
           1              10/03/2003
           2              10/31/2003
           3              01/09/2004
           4              03/19/2004
           5              04/02/2004
           6              05/14/2004
           7              06/11/2004
           8              06/18/2004
           9              06/25/2004
           10             07/02/2004
           11             07/09/2004
           12             07/16/2004
           13             08/13/2004
           14             08/20/2004
           15             09/17/2004
           16             09/24/2004
           17             10/29/2004
           18             11/12/2004
           19             01/21/2005
           20             04/01/2005
           21             05/06/2005
           22             06/03/2005
           23             06/10/2005
           24             06/24/2005
           25             07/01/2005
           26             07/08/2005
           27             07/22/2005
           28             08/19/2005
           29             08/26/2005
           30             09/16/2005
           31             10/28/2005
           32             11/04/2005
           33             11/11/2005
           34             11/25/2005

 ASBE0024-001 10/01/2005

                                   Rates          Fringes

   Asbestos Worker/Heat and
   Frost Insulator
      Includes the application
      of all insulating
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      materials, protective
      coverings, coatings and
      finishes to all types of
      mechanical systems..........$ 25.83            12.38
 ----------------------------------------------------------------
 ASBE0024-002 10/01/2005

                                   Rates          Fringes

   Hazardous Material Handler
      Includes preparation,
      wetting, stripping,
      removal, scrapping,
      vacuuming, bagging and
      disposing of all
      insulation materials,
      whether they contain
      asbestos or not, from
      mechnical systems...........$ 12.72             5.85
 ----------------------------------------------------------------
 ASBE0024-005 06/17/2005

                                   Rates          Fringes

   Fire Stop Technician
      Includes the application
      of materials or devices
      within or around
      penetrations and openings
      in all rated wall or floor
      assemblies, in order to
      prevent the passage of
      fire, smoke or other
      gases. The application
      includes all components
      involved in creating the
      rated barrier at perimeter
      slab edges and exterior
      cavities, the head of
      gypsum board or concrete
      walls, joints between
      rated wall or floor
      components, sealing of
      penetrating items and
      blank openings..............$ 20.94             5.59
 ----------------------------------------------------------------
 * BRDC0001-001 11/06/2005

                                   Rates          Fringes

   Bricklayer.....................$ 25.25             6.09
 ----------------------------------------------------------------
 CARP0132-006 05/01/2005

                                   Rates          Fringes

   Carpenter (Including Drywall
   Hanging).......................$ 22.89             5.39
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   Piledriver.....................$ 21.47             5.81
 ----------------------------------------------------------------
 ELEC0026-003 09/02/2002

                                   Rates          Fringes

   Communication Technician.......$ 20.60             5.09

   SCOPE OF WORK: Includes low voltage construction,
   installation, maintenance and removal of teledata
   facilities (voice, data and video) including outside plant,
   telephone and data inside wire, interconnect, terminal
   equipment, central offices, PABX, fiber optic cable and
   equipment, railroad communications, micro waves, VSAT,
   bypass, CATV, WAN (Wide area networks), LAN (Local area
   networks) and ISDN (Integrated systems digital network).

   WORK EXCLUDED: The installation of computer systems in
   industrial applications such as assembly lines, robotics
   and computer controller manufacturing systems.  The
   installation of conduit and/or raceways shall be installed
   by Inside Wiremen. On sites where there is no Inside
   Wireman employed, the Teledata Technician may install
   raceway or conduit not greater than 10 feet. Fire alarm
   work is excluded on all new construction sites or wherever
   the fire alarm system is installed in conduit.  All HVAC
   control work.
 ----------------------------------------------------------------
 ELEC0026-016 11/07/2005

                                   Rates          Fringes

   Electrician (Excluding
   Communication-Low Voltage
   Wiring)........................$ 30.45       10.35+3%+a

   a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
   Birthday, Inauguration Day, Memorial Day, Fourth of July,
   Labor Day, Veterans Day, Thanksgiving Day, the day after
   Thanksgiving and Christmas Day or days designated as legal
   holidays by the Federal Government.
 ----------------------------------------------------------------
 ENGI0077-009 05/01/2005

                                   Rates          Fringes

   Power equipment operators:
      Boom Trucks.................$ 24.87           6.02+a
      Cranes (35 tons and above)..$ 25.74         6.02+a+b
      Cranes (under 35 tons)......$ 25.28         6.02+a+b
      Forklifts...................$ 17.50           6.02+a
      Piledrivers.................$ 25.28           6.02+a

 a. PAID HOLIDAYS:
   New Years Day, Inaugural Day, Decoration Day, Independence
   Day, Labor Day, Martin Luther King's Birthday, Veterans
   Day, Thanksgiving Day, Friday after Thanksgiving and
   Christmas Day.
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 b. PREMIUM PAY:
   Tower cranes and cranes 100-ton and over to receive $1.00 per
   hour premium over Group One.
 ----------------------------------------------------------------
 IRON0005-001 06/01/2003

                                   Rates          Fringes

   Ironworkers:
      Structural, Ornamental and
      Chain Link Fence............$ 24.00            8.975
 ----------------------------------------------------------------
 IRON0201-003 05/01/2005

                                   Rates          Fringes

 Ironworker, Reinforcing.......$ 24.45             9.73
 ----------------------------------------------------------------
 LABO0074-001 06/01/2005

                                   Rates          Fringes

   Laborer: Skilled...............$ 18.03             3.12

   FOOTNOTE: Potmen, power tool operator, small machine
   operator, concrete labor including concrete preparation,
   signalmen, laser beam operator, waterproofer, open caisson,
   test pit, underpinning, pier hole and ditches, laggers and
   all work associated with lagging that is not expressly
   stated, strippers, operator of hand derricks, vibrator
   operators, pipelayers, or tile layers, operators of
   jackhammers, paving breakers, spaders or any machine that
   does the same general type of work, scaffold builders,
   operators of towmasters, scootcretes, buggymobiles and
   other machines of similar character, operators of tampers
   and rammers, and other machines that do the same general
   type of work, whether powered by air, electric or gasoline
   builders of trestle scaffolds over one tier high and sand
   blasters, power and chain saw operators used in clearing,
   installers of well points, wagon drill operators, acetylene
   burners and licensed powdermen.
 ----------------------------------------------------------------
 LABO0456-012 06/01/2005

                                   Rates          Fringes

   Laborers:
      Mason Tenders (Brick).......$ 13.75             3.12
      Mortarmen, Scaffold Builders$ 14.45             3.12
 ----------------------------------------------------------------
 MARB0002-002 05/01/2005

                                   Rates          Fringes

   Marble & Stone Mason...........$ 28.72            10.55

   INCLUDES pointing, caulking and cleaning of All types of
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   masonry, brick, stone and cement structures; EXCEPT
   pointing, caulking and cleaning of exisiting masonry,
   brick, stone and cement (restoration work)
 ----------------------------------------------------------------
 MARB0003-001 05/01/2005

                                   Rates          Fringes

   Mosaic & Terrazzo Worker,
   Tile Layer.....................$ 23.17             8.53
 ----------------------------------------------------------------
 MARB0003-004 05/01/2005

                                   Rates          Fringes

   Marble, Tile & Terrazzo
   Finisher.......................$ 18.72             7.62
 ----------------------------------------------------------------
 PAIN0051-004 06/01/2005

                                   Rates          Fringes

   Glazier
      Contracts $2,000,000 and
      under.......................$ 21.87             7.21
      Contracts over $2,000,000...$ 23.09             7.21
 ----------------------------------------------------------------
 PAIN0051-010 06/01/2005

                                   Rates          Fringes

   Painters:
      Brush, Roller, Spray and
      Drywall Finishers...........$ 21.31             7.06
 ----------------------------------------------------------------
 PLAS0891-003 05/01/2004

                                   Rates          Fringes

   Cement Mason...................$ 23.73            4.945
 ----------------------------------------------------------------
 PLUM0005-007 08/01/2005

                                   Rates          Fringes

   Plumber
      Apartment Buildings over 4
      stories (except hotels).....$ 19.86           7.56+a
      ALL Other Work..............$ 31.05          11.26+a

   a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day
   and the day after Thanksgiving, Christmas Day, New Year's
   Day, Martin Luther King's Birthday, Memorial Day and the
   Fourth of July.
 ----------------------------------------------------------------
 PLUM0602-006 08/01/2005

                                   Rates          Fringes
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   Steamfitter, Refrigeration &
   Air Conditioning Mechanic
   (Including HVAC Pipe Work).....$ 30.27          12.02+a

 a. PAID HOLIDAYS:
   New Year's Day, Martin Luther King's Birthday, Memorial Day,
   Independence Day, Labor Day, Veterans Day, Thanksgiving Day
   and the day after Thanksgiving Day and Christmas Day.
 ----------------------------------------------------------------
 SFDC0669-001 01/01/2005

                                   Rates          Fringes

   Sprinkler Fitter...............$ 25.05            11.00
 ----------------------------------------------------------------
 * SHEE0100-002 07/01/2005

                                   Rates          Fringes

   Sheet Metal Worker (Including
   HVAC Duct Work)................$ 29.18            10.51
 ----------------------------------------------------------------
  SUDC2000-001 04/12/2000

                                   Rates          Fringes

   Laborer, Unskilled.............$ 11.83             2.23
   Pointer, caulker and cleaner
      INCLUDES pointing,
      caulking and cleaning of
      existing masonry, brick,
      stone and cement
      structures (restoration
      work); EXCLUDES pointing,
      caulking and cleaning of
      new or replacement
      masonry, brick, stone and
      cement......................$ 20.00
 ----------------------------------------------------------------

 WELDERS - Receive rate prescribed for craft performing
 operation to which welding is incidental.
 ================================================================

 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29CFR 5.5 (a) (1) (ii)).

 ----------------------------------------------------------------

 In the listing above, the "SU" designation means that rates
 listed under the identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.
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 ----------------------------------------------------------------

                    WAGE DETERMINATION APPEALS PROCESS

 1.) Has there been an initial decision in the matter? This can
 be:

 *  an existing published wage determination
 *  a survey underlying a wage determination
 *  a Wage and Hour Division letter setting forth a position on
    a wage determination matter
 *  a conformance (additional classification and rate) ruling

 On survey related matters, initial contact, including requests
 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program. If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.

 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the
 Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations

        Wage and Hour Division

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator

        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage
 payment data, project description, area practice material,
 etc.) that the requestor considers relevant to the issue.

 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative
 Review Board (formerly the Wage Appeals Board).  Write to:

        Administrative Review Board
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        U.S. Department of Labor

        200 Constitution Avenue, N.W.

        Washington, DC 20210

 4.) All decisions by the Administrative Review Board are final.

 ================================================================

           END OF GENERAL DECISION







**** NOTICE ****

TO:      ALL VENDORS/CONTRACTORS/CONSULTANTS

FROM:    THE OFFICE OF THE ARCHITECT OF THE CAPITOL

Due to requirements set forth in the DEBT COLLECTION IMPROVEMENT ACT OF 1996
(PUBLIC LAW 104-134), all payments made to vendors, contractors and consultants doing business
with the Federal Government must be made by Electronic Funds Transfer (EFT) directly to your
financial institution.  If you are currently enrolled under EFT with the Architect of the Capitol, no
further action is necessary other than to report changes. 

EFT payments are cost effective, enabling prompt, convenient and reliable payments directly to a
designated bank account. 

The Architect of the Capitol, in making EFT payments, supplies the financial institution with
identifying information (ie. invoice number), which accompanies each transaction.  The financial
institution in turn can supply this information to the account holder. 

Therefore, to accomplish the mandate of P. L. 104-134, it is necessary that the attached sheet;
PAYMENT INFORMATION FORM ACH VENDOR PAYMENT SYSTEM be completed and
returned with your bid or offer as set forth in Section G of the solicitation.  



PAYMENT INFORMATION FORM
ACH VENDOR PAYMENT SYSTEM

This form is used for ACH payments with an addendum record that carries payment-related information.
Recipients of these payments should bring this information to the attention of their financial institution when
presenting this form for completion. The information will be transmitted in the CCD+ format to the designated
financial institution. 

Debt Collection Improvement Act of 1996

PAPERWORK REDUCTION ACT STATEMENT
The information being collected on this form is pursuant to Public Law 104-134, which mandated Electronic Funds Transfer for recipients of all federal

payments (excluding IRS tax refunds) beginning July 24, 1996.  This information will be needed by the Treasury Department to transmit payments and

related data. 

COMPANY INFORMATION

NAME:

ADDRESS:

CONTRACT NUMBER:  AOC-______________ TAXPAYER IDENTIFICATION NUMBER (TIN):

CONTACT PERSON NAME: TELEPHONE NUMBER:  (     )

 FAX NUMBER: (    )                                                      

AGENCY INFORMATION

NAME:          ARCHITECT OF THE CAPITOL - FORD HOUSE OFFICE BUILDING

ADDRESS:     ACCOUNTING DIVISION, ROOM H2-205

                     WASHINGTON, D.C.  20024 FAX NUMBER:   (202) 225-7321

CONTACT PERSON NAME:  MR. JAMES JARBOE TELEPHONE NUMBER:  (202) 226-2552                                      

FINANCIAL INSTITUTION INFORMATION

BANK NAME:

BRANCH LOCATION: (If applicable)

CONTACT NAME: TELEPHONE NUMBER:  (     )

NINE DIGIT ROUTING TRANSIT NUMBER:  ___ ___ ___ ___ ___ ___ ___ ___ ___

DEPOSITOR ACCOUNT NUMBER:

TYPE OF ACCOUNT:     _____ CHECKING     _____ SAVINGS   _____LOCKBOX

SIGNATURE AND TITLE OF REPRESENTATIVE: TELEPHONE NUMBER:

  Architect of the Capitol

     Revised 06/11/99
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